INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,300,198.00
CALL ORDER : 451
LETTING DATE : 03/15/06 10:00 AM

CONTRACT ID :
DISTRICT : LAPORTE DISTRICT
CONTRACT TIME :

B -27364-A

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

08/31/06 COMPLETION DATE

RANK VENDOR NO./NAME

1  35-0918397
2  35-1035114

RIETH RILEY CONSTRUCTION
SUPERIOR CONSTRUCTION CO

IC 1 ) 35-0918397 1C
IRIETH RILEY CONSTRUCTION Is
LINE NO / ITEM CODE / ALT I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|
—————————————————————————————————————————— + +
SECTION 0001  BRIDGE REPLACEMENT
| |
0001 105-06845 LUMP |  27650.00000 27650.00]
CONSTRUCTION ENGINEERING I I
0002 105-07039 9.000 MOS | 3000.00000 27000.00]
FIELD OFFICE, B I |
0003 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I
0004 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES I |
0005 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I
0006 110-01001 LUMP | 160000.00000 160000.00]|
MOBILIZATION AND DEMOBILIZATION I |
0007 201-52370 LUMP |  48000.00000 48000.00]
CLEARING RIGHT OF WAY I I
0008 202-02279 1394.620 m I 8.00000 11156.96]
CURB AND GUTTER, REMOVE | I
0009 202-51330 LUMP | 558234.01000 558234.01]
PRESENT STRUCTURE, REMOVE I I
0010 202-52710 597.380 m2 | 5.95000 3554.41]
SIDEWALK, CONCRETE, REMOVE I |
0011 202-78515 LUMP | 1800.00000 1800.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I
0012 203-02000 4048.000 m3 | 1.00000 4048.00|
EXCAVATION, COMMON I |
0013 205-06932 7.000 m I 75.00000 525.00]
| |

TEMPORARY CHECK DAM, STRAW BALES

DATE : 03/20/06
PAGE : 451 -1
ROUTE : US 20
COUNTIES : LAKE
PROJECT(S) :
TOTAL % OVER
BID LOW BID
$ 3,421,097.55 100.0000%
$ 4,072,465.10 119.0397%
2 ) 35-1035114 1C )
UPERIOR CONSTRUCTION CO |
|
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
________________________________________________________ e o
|
462000 .00000 462000.00]
|
162500000 14625.00]
|
1.00000 1.00]
|
1.00000 1.00]
|
|
1.00000 1.00]
|
200000 .00000 200000.00]
|
6000000000 60000.00]
|
18.00000 25103.16]
|
490000. 00000 490000.00]
|
16.00000 9558.08]|
|
1800.00000 1800.00]
|
12.00000 48576.00]|
|
75.00000 525.00]
|



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
: 451 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,300,198.00 ROUTE : US 20
CALL ORDER  : 451 CONTRACT ID : B -27364-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 l 2 ) 35-1035114 | )
IRIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0014 205-06933 10.000 EACH | 80.00000 800.00] 80.00000 800.00]
TEMPORARY DITCH INLET PROTECTION I I |
0015 205-06934 1.310 Mg | 565.00000 740.15] 565.00000 740.15]
TEMPORARY MULCHING I I |
0016 205-06937 264.000 m I 4.82000 1272.48]| 4.82000 127248
TEMPORARY SILT FENCE I I |
0017 207-08268 12290.000 m2 | 4.00000 49160.00] 11.00000 135190.00]
SUBGRADE TREATMENT, TYPE IV I I |
0019 211-06467 50.600 m3 | 50.00000 2530.00] 70.00000 3542.00]
AGGREGATE FOR END BENT BACKFILL I I |
0020 211-07454 87.750 m3 | 25.57000 2243_77| 52.00000 4563.00]
STRUCTURE BACKFILL I I |
0021 213-08058 1235.270 m3 | 120.00000 148232.40] 126.00000 155644 .02]
FLOWABLE BACKFILL I I |
0022 301-07448 361.640 Mg | 35.19000 12726.11] 26.00000 9402.64|
COMPACTED AGGREGATE, NO. 53, BASE I I |
0023 302-07455 43.000 m3 | 75.00000 3225.00] 70.00000 3010.00]
DENSE GRADED SUBBASE I I |
0024 306-08043 664.460 m2 | 4.00000 2657.84] 8.95000 5946.92|
MILLING, TRANSITION I I |
0025 401-06264 LUMP | 1450.00000 1450.00] 1800.00000 1800.00]
PROFILOGRAPH, HMA I | |
0026 401-07335 1046.950 Mg | 67.35000 70512.08] 62.00000 64910.90]
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I I |
0027 401-07404 1693.410 Mg | 4670000 79082.25] 49.00000 82977.09]
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | | |
0028 401-07409 8116.420 Mg | 37.40000 303554.11] 41.15000 333990.68]
QC/QA-HMA, 4, 64, BASE, 25.0 mm I I |
0029 406-05520 15.000 Mg | 282.70000 4240.50] 1.00000 15.00]
ASPHALT FOR TACK COAT I | |
0030 601-01522 2.000 EACH | 2000.00000 4000.00] 1765.00000 3530.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0031 601-05071 1.000 EACH | 247500000 2475.00] 2225.00000 2225.00]
GUARDRAIL TERMINAL SYSTEM, W-BEAM, I | |
CURVED, 7 I I |
0032 601-94689 1.000 EACH | 2450.00000 2450.00] 252500000 2525.00]
GUARDRAIL END TREATMENT, OS I I |
0033 601-99105 104.770 m I 54_00000 5657.58] 50.00000 5238.50]
| | |

GUARDRAIL, W BEAM, 1.905 m SPACING



WATER

INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
: 451 -3
TABULATION OF BIDS
ENGINEER®S ESTIMATE: $ 3,300,198.00 ROUTE : US 20
CALL ORDER : 451 CONTRACT ID : B -27364-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 | ) 35-1035114 | )
|[RIETH RILEY CONSTRUCTION | SUPERIOR CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
----------------------------------------- e
0034 602-06729 15.000 EACH | 8.00000 120.00] 10.00000 150.00]
BARRIER DELINEATOR | | |
0035 604-07902 17.100 m2 | 150.26000 2569.45] 175.00000 2992.50]
CURB RAMP, CONCRETE, H | | |
0036 604-07903 12.700 m2 | 176.19000 2237.61] 175.00000 2222.50]
CURB RAMP, CONCRETE, K , MODIFIED | | |
0037 604-91531 929.100 m2 | 46.85000 43528.34] 37.00000 34376.70]
SIDEWALK, CONCRETE, 100 mm | | |
0038 605-06105 0.800 m | 88.38000 70.70] 600.00000 480.00]
CURB, INTEGRAL, CONCRETE, MODIFIED | | |
0039 605-06140 852.830 m | 49_.37000 42104.22] 46.00000 39230.18]
CURB AND GUTTER, CONCRETE | | |
0040 605-06155 234.900 m | 96.91000 22764.16]| 48.00000 11275.20]
CURB AND GUTTER, CONCRETE, MODIFIED | | |
0041 609-06259 311.800 m2 | 55.00000 17149.00] 80.00000 24944 .00]
REINFORCED CONCRETE BRIDGE APPROACH, | | |
300 mm | | |
0042 610-07486 8.600 Mg | 375.95000 3233.17] 75.00000 645.00]
HVMA FOR APPROACHES, TYPE A | | |
0043 610-07488 663.780 Mg | 59.25000 39328.97] 62.00000 41154 36|
HMA FOR APPROACHES, TYPE C | | |
0044 610-07712 967.850 m2 | 1.00000 967.85] 55.00000 53231.75]
PCCP FOR APPROACHES, 150 mm | | |
0045 611-05330 967.850 m2 | 1.00000 967.85] 14.00000 13549.90]
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0046 615-06505 4.000 EACH | 575.00000 2300.00] 740.00000 2960.00]
MONUMENT, B | | |
0047 615-06530 1.000 EACH | 650.00000 650.00] 650.00000 650.00]
POST, BENCHMARK | | |
0048 616-02320 705.600 m2 | 3.00000 2116.80] 4.00000 2822.40]
GEOTEXTILES | | |
0049 616-06405 468.050 Mg | 35.00000 16381.75] 36.00000 16849.80]
RIPRAP, REVETMENT | | |
0050 621-06545 0.060 Mg | 900.00000 54.00] 900.00000 54.00]
FERTILIZER | | |
0051 621-06557 26.100 kg | 12.45000 324 .95] 12.45000 324 _95]
SEED MIXTURE, T | | |
0052 621-06567 103.970 kL | 2.50000 259.93] 2.50000 259.93]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
: 451 -4
TABULATION OF BIDS
ENGINEER®S ESTIMATE: $ 3,300,198.00 ROUTE : US 20
CALL ORDER : 451 CONTRACT ID : B -27364-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 | 2 ) 35-1035114 | )
|[RIETH RILEY CONSTRUCTION | SUPERIOR CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0053 621-06575 5775.840 m2 | 3.68000 21255.09] 3.68000 21255.09]
SODDING, NURSERY | | |
0056 702-51005 55.600 m3 | 900.00000 50040.00] 1200.00000 66720.00]
CONCRETE, A, SUBSTRUCTURE | | |
0057 702-51110 438.300 kg | 6.00000 2629.80] 6.60000 2892.78]
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0058 703-51030 4622.000 kg | 2.23000 10307.06] 2.20000 10168.40]
REINFORCING STEEL | | |
0059 703-51032 74628.000 kg | 2.22000 165674.16] 2.10000 156718.80]
REINFORCING STEEL, EPOXY COATED | | |
0060 704-51002 406.700 m3 | 500.00000 203350.00] 825.00000 335527.50]
CONCRETE, C, SUPERSTRUCTURE | | |
0061 706-05734 4.000 EACH | 2500.00000 10000.00] 3250.00000 13000.00]
CONCRETE BRIDGE RAILING TRANSITION, TBT | | |
0062 706-06342 51.700 m | 550.00000 28435.00] 220.00000 11374.00]
RAILING, PS-1 | | |
0063 706-06353 2.000 EACH | 2000.00000 4000.00] 3250.00000 6500.00]
CONCRETE BRIDGE RAILING TRANSITION, | | |
TPS-1 | | |
0064 706-51020 70.000 m3 | 425.00000 29750.00] 600.00000 42000.00]
CONCRETE, C, RAILING | | |
0065 707-05979 683.900 m2 | 500.00000 341950.00] 445.00000 304335.50]
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | | |
CB, 686 mm X 1219 mm | | |
0066 709-51821 LUMP | 9000.00000 9000.00] 7180.00000 7180.00]
SURFACE SEAL | | |
0067 715-01354 53.000 m | 59.00000 3127.00] 59.00000 3127.00]
CLEAN EXISTING PIPE | | |
0068 715-05407 60.600 m | 15.00000 909.00] 23.00000 1393.80]
PIPE, END BENT DRAIN, 150 mm | | |
0069 715-06690 47_.400 m | 106.81000 5062.79] 58.00000 2749.20]
PIPE, RCP, 111, DO.3=75, 300 mm | | |
0070 715-07729 146.100 m | 117.55000 17174.06] 74.00000 10811.40]
PIPE, RCP, 111, DO.3=75, 376 mm | | |
0071 715-07730 316.000 m | 134.08000 42369.28] 88.00000 27808.00]
PIPE, RCP, 111, DO.3=75, 450 mm | | |
0072 715-07731 290.500 m | 171.10000 49704 .55] 112.00000 32536.00]
PIPE, RCP, 111, DO.3=75, 600 mm | | |
0073 715-08234 75.000 m | 273.57000 20517.75] 260.00000 19500.00]
| | |

PIPE, RCP, 111, DO.3=75, 900 mm



INDIANA DEPARTMENT OF TRANSPORTATION

: 03720706

SIGN POST, SQUARE, 1, REINFORCED ANCHOR

: 451 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,300,198.00 ROUTE : US 20
CALL ORDER  : 451 CONTRACT ID : B -27364-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1035114 | )
IRIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0074 715-46005 1.000 EACH | 759.54000 759.54] 450.00000 450.00]
PIPE END SECTION, 375 mm I I |
0075 715-46020 1.000 EACH | 850.71000 850.71] 556.00000 556.00]
PIPE END SECTION, 600 mm I I |
0076 715-46040 1.000 EACH | 1107.11000 1107.11] 809.00000 809.00]
PIPE END SECTION, 900 mm I I |
0077 715-91361 2.250 m I 355.04000 798.84] 216.00000 486.00]
PIPE, PVC, 150 mm I I |
0078 720-03194 1.000 EACH | 3740.89000 3740.89] 5300.00000 5300.00]
MANHOLE , D10, MODIFIED I I |
0079 720-44000 6.000 EACH | 440.96000 2645_76| 435.00000 2610.00]
CASTING, ADJUST TO GRADE I I |
0080 720-45130 9.000 EACH | 2075.50000 18679.50] 1105.00000 9945 .00
INLET, E7, MODIFIED I I |
0081 720-45135 1.000 EACH | 195229000 1952.29] 1105.00000 1105.00]
INLET, F7, MODIFIED I I |
0082 720-45410 1.000 EACH | 3199.60000 3199.60] 5375.00000 5375.00]
MANHOLE, C4 I I |
0083 720-45515 1.000 EACH | 3593.89000 3593.89]| 5215.00000 5215.00]|
MANHOLE, D4, MODIFIED I I |
0084 720-93409 4.000 EACH | 294673000 11786.92] 2075.00000 8300.00]
INLET, B15, MODIFIED I | |
0085 720-93411 13.000 EACH | 2978.72000 38723.36] 2075.00000 26975.00]
INLET, C15, MODIFIED I I |
0086 720-94847 1.000 EACH | 2379.63000 2379.63] 2130.00000 2130.00]
INLET, R13, MODIFIED I | |
0087 801-04308 9.000 EACH | 318.00000 2862.00] 318.00000 2862.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0088 801-06625 19.000 EACH | 14800000 2812.00] 148.00000 2812.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0089 801-06640 16.000 EACH | 159.00000 254400 159.00000 2544.00]
CONSTRUCTION SIGN, A I I |
0090 801-06775 LUMP |  12571.98000 12571.98]  75000.00000 75000.00]
MAINTAINING TRAFFIC I | |
0091 801-07118 43.200 m I 32.00000 1382.40] 32.00000 1382.40]
BARRICADE, 111-A I I |
0092 801-07119 67.200 m I 37.00000 2486.40] 37.00000 2486.40|
BARRICADE, 111-B I | |
0093 802-05701 41.100 m I 59.50000 2445 _45] 59.50000 2445 45|
| | |
I I |

BASE



INDIANA DEPARTMENT OF TRANSPORTATION : 03720706
: 451 -6
TABULATION OF BIDS
ENGINEER®"S ESTIMATE: $ 3,300,198.00 ROUTE : US 20
CALL ORDER 451 CONTRACT ID : B -27364-A : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 | 2 ) 35-1035114 | )
JRIETH RILEY CONSTRUCTION | SUPERIOR CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0094 802-07059 10.000 EACH | 95.00000 950.00] 95.00000 950.00]
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0095 802-07060 3.000 EACH | 120.00000 360.00] 120.00000 360.00]
SIGN, SHEET, RELOCATE | | |
0096 802-76025 1.880 m2 | 153.00000 287.64] 153.00000 287.64]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS I | |
0097 802-76035 2.970 m2 | 174.07000 516.99] 174.07000 516.99]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0098 802-76040 3.200 m2 | 188.13000 602.02| 188.13000 602.02]
SIGN, SHEET ENCLOSED LENS WITH LEGEND, | | |
3.18 mm THICKNESS | | |
0099 805-01842 7.000 EACH | 647.00000 4529.00] 647.00000 4529.00]
HANDHOLE, SIGNAL I | |
0100 805-01844 320.000 m | 29.00000 9280.00] 29.00000 9280.00]
CONDUIT, STEEL, GALVANIZED, 50 mm, | | |
UNDERGROUND | | |
0101 805-02595 1.000 EACH | 99.00000 99.00] 99.00000 99.00]
CONTROLLER, RESET TIMING | | |
0103 805-04602 1.000 EACH | 249.00000 249.00] 249.00000 249.00]
CONTROLLER, REWIRE | | |
0104 805-05698 1.000 EACH | 772.00000 772.00] 772.00000 772.00]
SIGNAL SUPPORT FOUNDATION, 750 mm X 750 | | |
mm X 2100 mm | | |
0105 805-78205 7.000 EACH | 511.00000 3577.00] 511.00000 3577.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN I | |
0106 805-78230 1.000 EACH | 851.00000 851.00] 851.00000 851.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0107 805-78485 200.000 m | 3.23000 646.00] 3.23000 646.00]
SIGNAL CABLE, 5C 14GA. | | |
0108 805-78490 30.000 m | 3.75000 112.50] 3.75000 112.50]
SIGNAL CABLE, 7C 14GA. | | |
0109 805-78510 370.000 m | 2.63000 973.10] 2.63000 973.10]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0110 805-78746 104.000 m | 19.68000 2046.72] 19.68000 2046.72]
| | |

PREFORMED LOOP DETECTORS



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
: 451 -7
TABULATION OF BIDS
ENGINEER®S ESTIMATE: $ 3,300,198.00 ROUTE : US 20
CALL ORDER : 451 CONTRACT ID : B -27364-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1035114 1C )
|[RIETH RILEY CONSTRUCTION | SUPERIOR CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0111 805-90187 300.000 m | 51.00000 15300.00] 51.00000 15300.00]
CONDUIT, STEEL, GALVANIZED, 100 mm | | |
0112 805-92504 1.000 EACH | 357.00000 357.00] 357.00000 357.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0113 808-02066 40.300 m | 4.90000 197.47] 4.90000 197.47]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID WHITE CROSSHATCH LINE, 150 mm | | |
0114 808-03002 36.000 m | 5.00000 180.00] 5.00000 180.00]
LINE, EPOXY, BROKEN, WHITE, 100 mm | | |
0115 808-03631 128.200 m | 5.00000 641.00] 5.00000 641.00]
LINE, EPOXY, SOLID, WHITE, 100 mm | | |
0116 808-03632 128.200 m | 5.00000 641.00] 5.00000 641.00]
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0117 808-04896 36.000 m | 5.00000 180.00] 5.00000 180.00]
LINE, EPOXY, BROKEN, YELLOW, 100 mm | | |
0118 808-06701 276.000 m | 1.50000 414 _00] 1.50000 414.00]
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0119 808-74805 65.000 m | 45_.00000 2925.00] 45.00000 2925.00]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
600 mm | | |
0120 808-74808 1.000 EACH | 625.00000 625.00] 625.00000 625.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) | | |
0121 808-75240 216.000 m | 1.50000 324.00] 1.50000 324.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0122 808-75245 1352.400 m | 1.50000 2028.60] 1.50000 2028.60]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0123 808-75297 27.700 m | 19.50000 540.15] 19.50000 540.15]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0124 808-75320 4.000 EACH | 105.00000 420.00] 105.00000 420.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0125 808-75325 3.000 EACH | 150.00000 450.00] 150.00000 450.00]
I I |
I I |

THERMOPLASTIC, WORD (ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 451 -8
TABULATION OF BIDS

ENGINEER®"S ESTIMATE: $ 3,300,198.00 ROUTE : US 20
CALL ORDER 451 CONTRACT ID : B -27364-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1035114 1C )
JRIETH RILEY CONSTRUCTION | SUPERIOR CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0126 105-08520 3.000 EACH | 100.00000 300.00] 200.00000 600.00]
CELLULAR TELEPHONE/RADIO | | |
0127 105-08521 27.000 MoOs | 50.00000 1350.00] 125.00000 3375.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0128 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | 1
0129 202-02240 10700.000 m2 | 10.00000 107000.00] 11.00000 117700.00]
PAVEMENT REMOVAL | | |
0130 202-02241 65.000 m | 29.35000 1907 .75] 15.00000 975.00]
GUARDRAIL, REMOVE | | 1
0131 202-93135 LUMP | 2000.00000 2000.00] 10000.00000 10000.00]
RAILROAD CROSSING, REMOVE | | |
0132 202-96133 51.000 m | 170.00000 8670.00] 60.00000 3060.00]
PIPE, REMOVE | | 1
0133 621-01004 1.000 EACH | 400.00000 400.00] 400.00000 400.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | I
0134 805-01816 2.000 EACH | 870.00000 1740.00] 870.00000 1740.00]
SIGNAL SUPPORT FOUNDATION, 900 mm X 900 | | |
mm X 2500 mm | | |
0135 805-02073 1.000 EACH | 3200.00000 3200.00] 3200.00000 3200.00]
SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM | | |
0136 805-02639 1.000 EACH | 2633.00000 2633.00] 2633.00000 2633.00]
SIGNAL POLE, MAST ARM 6.1 m | | |
0137 805-03708 1.000 EACH | 3917.00000 3917.00] 3917.00000 3917.00]
SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM, | | |
6.1 m ARM | | |
0138 805-95568 64.000 m | 27.60000 1766.40] 27.60000 1766.40]
CONDUIT, PVC, 100 mm | | |
0139 701-01849 126.000 m | 300.00000 37800.00] 200.00000 25200.00]
PILE, CONCRETE, STEEL SHELL ENCASED, 7. | | |
92 mm, 356 mm , EPOXY COATED | | |
0140 701-01849 1878.000 m | 175.00000 328650.00] 125.00000 234750.00]
PILE, CONCRETE, STEEL SHELL ENCASED, 7. | | |
92 mm, 356 mm | | |
SECTION TOTALS | $ 3,421,097.55] $ 4,072,465.10] $
------------------------------------------ e
CONTRACT TOTALS | $ 3,421,097 .55] $ 4,072,465.10] $
INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/03/06

PAGE : 471 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 860,954.27 ROUTE :
CALL ORDER T 471 CONTRACT ID : B -28198-A COUNTIES : LAKE



LETTING DATE : 03715706 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

DISTRICT

: LAPORTE DISTRICT

CONTRACT TIME :

08/19/06 COMPLETION DATE

PROJECT(S) :

RANK VENDOR NO./NAME

% OVER
LOW BID

591,643.02
778,648.89
799,440.63
892,495.18

35-1106884
35-0918397

35-1035114

INC

1 ELLAS CONSTRUCTION COMPANY,
2 RIETH RILEY CONSTRUCTION

3 32-0154474 JCI BRIDGE GROUP

4 SUPERIOR CONSTRUCTION CO

INC.

100.0000%
131.6079%
135.1221%
150.8503%

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 REPLACE SUPERSTRUCTURE

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07039 5.000
FIELD OFFICE, B
0003 109-08444 1.000

LUMP

MOS

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0004 110-01001
MOBILIZATION AND DEMOBILIZATION
0005 201-52370
CLEARING RIGHT OF WAY
0006 201-90788
DEBRIS, REMOVE
0007 202-51328
PRESENT STRUCTURE, REMOVE PORTIONS
0008 203-02000 714.000
EXCAVATION, COMMON

0009 205-06937 1614.000
TEMPORARY SILT FENCE
0010 206-95975 1520.000

SHEET PILING, STEEL, S 10.7
0011 207-08267 1613.000
SUBGRADE TREATMENT, TYPE I11A
0012 301-07448 789.300
COMPACTED AGGREGATE, NO. 53, BASE

LUMP

LUMP

LUMP

LUMP

CYs

LFT

SFT

SYS

TON

I
I
I
|
+

( 1 ) 35-1106884
E

LLAS CONSTRUCTION COMPANY,

UNIT PRICE
____________________________ e

3100.

2500.

29500.

5900.

6100.

92000.

18.

18.

17.

00000

00000

.00000

00000

00000

00000

00000

00000

.54000

31000

.64000

95000

$
$
CONDITIONAL BID $
$
IC 2 ) 35-0918397 1C
IRIETH RILEY CONSTRUCTION
| |
AMOUNT| UNIT PRICE AMOUNT|
| |
3100.00] 3000.00000 3000.00]
| |
12500.00] 3200.00000 16000.00]
| |
1.00] 1.00000 1.00]
| |
29500.00]  37000.00000 37000.00]
| |
5900.00] 8000.00000 8000.00]
| |
6100.00]| 5000.00000 5000.00]
| |
92000.00] 151740.77000 151740.77]
| |
12852.00] 30.00000 21420.00]
| |
2485 .56 1.54000 2485_56]
| |
27831.20] 30.00000 45600.00]|
| |
12323.32] 10.00000 16130.00]
| |
14167.94| 26.00000 20521.80]
| |

3 ) 32-0154474
]JCI BRIDGE GROUP INC

UNIT PRICE

8000.

3788.

1.

40000.

5000.

5000.

146000.

23.

1.

26.

8.

20.

00000

69000

00000

00000

00000

00000

00000

14000

54000

35000

99000

91000

AMOUNT

8000.

18943.

1.

40000.

5000.

5000.

146000.

16521.

2485.

40052.

14500.

16504.

00

45

00

00

00

00

00

96

56

00

87

26



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/03/06
PAGE : 471 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  860,954.27 ROUTE :
CALL ORDER  : 471 CONTRACT ID : B -28198-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 IC 3 ) 32-0154474
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION 1JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 303-01180 152.000 TON | 17.95000 2728.40] 35.00000 5320.00] 23.92000 3635.84
COMPACTED AGGREGATE, NO. 53 , FOR I I |
SHOULDER I I |
0014 306-08034 353.000 SYS | 4.35000 1535_55] 12.00000 4236.00] 5.22000 1842 .66
MILLING, ASPHALT, 1 1/2 IN. I | |
0015 402-07432 248.000 TON | 56.35000 13974.80] 87.30000 21650.40] 58.00000 14384.00
HMA SURFACE, TYPE A I I |
0016 402-07435 249.000 TON | 4240000 10557.60] 65.25000 16247.25] 50.00000 12450.00
HMA INTERMEDIATE, TYPE A I | |
0019 405-05518 2211.000 SYS | 1.00000 2211.00] 0.65000 1437.15] 0.10000 221.10
ASPHALT FOR PRIME COAT I I |
0020 406-05521 2564.000 SYS | 0.30000 769.20] 0.10000 256.40] 0.50000 1282.00
ASPHALT FOR TACK COAT I | |
0021 601-01522 4.000 EACH | 2100.00000 8400.00] 2100.00000 8400.00] 2100.00000 8400.00
GUARDRAIL TRANSITION TYPE TGB I I |
0022 601-06037 4.000 EACH | 875.00000 3500.00] 875.00000 3500.00] 875.00000 3500.00
GUARDRAIL END TREATMENT, 1 I | |
0023 601-99105 62.500 LFT | 20.00000 1250.00] 20.00000 1250.00] 20.00000 1250.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0024 602-06729 18.000 EACH | 3.95000 71.10] 8.00000 144.00] 9.08000 163.44
BARRIER DELINEATOR I | |
0025 609-06257 156.000 SYS | 57.00000 8892.00] 76.07000 11866.92] 72.42000 11297.52
REINFORCED CONCRETE BRIDGE APPROACH, 10 | I |
IN. | | |
0026 616-02320 127.400 SYS | 2.50000 318.50] 4.00000 509.60] 3.17000 403.86
GEOTEXTILES I | |
0027 616-06405 60.000 TON | 53.00000 3180.00] 55.00000 3300.00] 47.31000 2838.60
RIPRAP, REVETMENT I I |
0028 621-01004 3.000 EACH | 400.00000 1200.00] 400.00000 1200.00] 400.00000 1200.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0029 621-06559 2778.000 SYS | 0.70000 1944 60| 0.70000 1944 60| 0.70000 1944 .60
MULCHED SEEDING, R I I |
0030 703-06029 20811.000 LBS | 0.95000 19770.45] 1.19000 24765.09] 1.15000 23932.65
REINFORCING BARS, EPOXY COATED I I |
0031 704-51002 89.000 CYS | 650.00000 57850.00] 550.00000 48950.00]| 780.00000 69420.00
CONCRETE, C, SUPERSTRUCTURE I I |
0032 706-05732 4.000 EACH | 1350.00000 5400.00] 2000.00000 8000.00] 194029000 7761.16
| | |

CONCRETE BRIDGE RAILING TRANSITION, TBC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/03/06
PAGE : 471 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  860,954.27 ROUTE :
CALL ORDER  : 471 CONTRACT ID : B -28198-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 IC 3 ) 32-0154474
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION 1JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0033 709-51821 LUMP | 2340.00000 2340.00] 3000.00000 3000.00] 2700.00000 2700.00
SURFACE SEAL I I |
0034 724-03276 137.000 LFT | 53.00000 7261.00] 180.00000 24660.00] 122.27000 16750.99
EXPANSION JOINT SEALING SYSTEM I I |
0035 801-06775 LUMP | 825.00000 825.00] 1000.00000 1000.00] 1000.00000 1000.00
MAINTAINING TRAFFIC I I |
0038 702-51863 142.000 EACH | 8.00000 1136.00] 12.00000 1704.00] 11.60000 1647.20
FIELD DRILLED HOLE IN CONCRETE I I |
0039 801-04308 4.000 EACH | 225.00000 900.00] 550.00000 2200.00] 155.00000 620.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0040 801-06625 12.000 EACH | 80.00000 960.00] 150.00000 1800.00] 70.00000 840.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0041 801-07118 40.000 LFT | 15.75000 630.00] 15.00000 600.00] 7.10000 284.00
BARRICADE, 111-A I I |
0042 801-07119 40.000 LFT | 16.85000 674.00] 18.96000 758.40] 7.10000 284.00
BARRICADE, 111-B I I |
0043 802-91122 1.000 EACH | 230.00000 230.00] 75.00000 75.00] 230.00000 230.00
SIGN, GROUND MOUNTED, RESET I I |
0044 808-03631 2012.000 LFT | 1.20000 2414 _40| 1.20000 2414 .40 2.00000 4024.00
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0045 808-03632 2012.000 LFT | 1.20000 2414_40] 1.20000 2414.40] 2.00000 4024.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0047 706-99291 239.000 LFT | 47.00000 11233.00] 60.00000 14340.00] 89.14000 21304.46
RAILING, CONCRETE, C, 2 FT. 9 IN. I I |
0048 707-05971 714.000 SFT | 4200000 29988.00] 55_00000 39270.00] 86.31000 61625.34
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | | I
CB, 17 IN. X 36 IN. I I |
0049 707-05977 3332.000 SFT | 4200000 139944 .00 50.00000 166600.00]| 50.11000 166966.52
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | I |
CB, 17 IN. X 48 IN. I | |
0050 709-04647 LUMP |  10374.00000 10374.00] 8000.00000 8000.00]  20025.59000 20025.59
FIBER WRAP CONCRETE CASING SYSTEM I I |
0051 710-02003 47_.000 SFT | 150.00000 7050.00] 125.00000 5875.00]| 150.00000 7050.00
REPOINTING MASONRY IN STRUCTURES, I | |
MODIFIED I I |
0052 727-90308 71.000 LFT | 80.00000 5680.00]| 80.00000 5680.00]| 80.00000 5680.00
EPOXY INJECTION, CRACK PREPARATION I I |
0053 727-90309 3.000 GAL | 100.00000 300.00] 100.00000 300.00] 100.00000 300.00
| | |

EPOXY INJECTION, EPOXY MATERIAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/03/06
PAGE : 471 -4

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  860,954.27 ROUTE :
CALL ORDER  : 471 CONTRACT ID : B -28198-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 1C 3 ) 32-0154474
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION 1JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0054 727-93560 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 2500.00000 .00
EPOXY INJECTION, FURNISHING EQUIPMENT | I |
0055 732-06673 5.000 SFT | 150.00000 750.00] 256.23000 1281.15] 150.00000 .00
REPAIR , CONCRETE, FORMED, 5 IN. I I |
0056 801-06640 14.000 EACH | 86.00000 1204.00] 198.00000 2772.00] 72.00000 .00
CONSTRUCTION SIGN, A I I |
0057 801-06645 8.000 EACH | 32.00000 256.00]| 85.00000 680.00] 4500000 .00
CONSTRUCTION SIGN, B I I |
0058 805-96014 106.000 LFT | 2.50000 265.00] 8.00000 848.00] 5.00000 .00
SAW CUT, FULL DEPTH I I |
SECTION TOTALS | $ 591,643.02| $ 778,648.89]| $ 799,440.63
------------------------------------------ A
CONTRACT TOTALS | $ 591,643.02] $ 778,648.89] $ 799,440.63




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/03/06
PAGE : 471 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  860,954.27 ROUTE :
CALL ORDER  : 471 CONTRACT ID : B -28198-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1035114 1C ) 1C )
|SUPERIOR CONSTRUCTION CO I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  REPLACE SUPERSTRUCTURE
| | |
0001 105-06845 LUMP |  44000.00000 44000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 5.000 MOS | 1500.00000 7500.00] |
FIELD OFFICE, B I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP |  69000.00000 69000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0005 201-52370 LUMP |  52000.00000 52000.00] |
CLEARING RIGHT OF WAY I I |
0006 201-90788 LUMP | 250.00000 250.00] |
DEBRIS, REMOVE I I |
0007 202-51328 LUMP | 209000.00000 209000.00]| |
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0008 203-02000 714.000 CYS | 13.00000 9282.00] |
EXCAVATION, COMMON I I |
0009 205-06937 1614.000 LFT | 1.54000 248556 |
TEMPORARY SILT FENCE I I |
0010 206-95975 1520.000 SFT | 15.00000 22800.00] |
SHEET PILING, STEEL, S 10.7 I | |
0011 207-08267 1613.000 SYS | 8.00000 12904.00] |
SUBGRADE TREATMENT, TYPE I11A I I |
0012 301-07448 789.300 TON | 16.00000 12628.80] |
COMPACTED AGGREGATE, NO. 53, BASE I | |
0013 303-01180 152.000 TON | 22.00000 3344.00] |
COMPACTED AGGREGATE, NO. 53 , FOR I I |
SHOULDER I I |
0014 306-08034 353.000 SYS | 12.75000 4500.75] |
MILLING, ASPHALT, 1 1/2 IN. I I |
0015 402-07432 248.000 TON | 58.00000 14384.00] |
HMA SURFACE, TYPE A I I |
0016 402-07435 249.000 TON | 50.00000 12450.00] |
HMA INTERMEDIATE, TYPE A I I |
0019 405-05518 2211.000 SYS | 0.10000 221.10] |
ASPHALT FOR PRIME COAT I I |
0020 406-05521 2564.000 SYS | 0.50000 1282.00] |
| | |

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/03/06
PAGE : 471 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  860,954.27 ROUTE :
CALL ORDER  : 471 CONTRACT ID : B -28198-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1035114 1C ) 1C )
|SUPERIOR CONSTRUCTION CO I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0021 601-01522 4.000 EACH | 1695 .00000 6780.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0022 601-06037 4.000 EACH | 770.00000 3080.00] |
GUARDRAIL END TREATMENT, 1 I I |
0023 601-99105 62.500 LFT | 16.00000 1000.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0024 602-06729 18.000 EACH | 7.00000 126.00] |
BARRIER DELINEATOR I I |
0025 609-06257 156.000 SYS | 55.00000 8580.00] |
REINFORCED CONCRETE BRIDGE APPROACH, 10 | I |
IN. | | |
0026 616-02320 127.400 SYS | 3.00000 382.20] |
GEOTEXTILES I | |
0027 616-06405 60.000 TON | 100.00000 6000.00] |
RIPRAP, REVETMENT I I |
0028 621-01004 3.000 EACH | 400.00000 1200.00] |
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0029 621-06559 2778.000 SYS | 0.70000 1944 60| |
MULCHED SEEDING, R I I |
0030 703-06029 20811.000 LBS | 1.07000 22267.77] |
REINFORCING BARS, EPOXY COATED I | |
0031 704-51002 89.000 CYS | 100000000 89000.00] |
CONCRETE, C, SUPERSTRUCTURE I I |
0032 706-05732 4.000 EACH | 1300.00000 5200.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0033 709-51821 LUMP | 3010.00000 3010.00] |
SURFACE SEAL I I |
0034 724-03276 137.000 LFT | 75.00000 10275.00] |
EXPANSION JOINT SEALING SYSTEM | | |
0035 801-06775 LUMP |  44600.00000 44600.00] |
MAINTAINING TRAFFIC I I |
0038 702-51863 142.000 EACH | 10.00000 1420.00] |
FIELD DRILLED HOLE IN CONCRETE | | |
0039 801-04308 4.000 EACH | 155.00000 620.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0040 801-06625 12.000 EACH | 70.00000 840.00] |
DETOUR ROUTE MARKER ASSEMBLY I | |
0041 801-07118 40.000 LFT | 7.10000 284.00] |
| | |

BARRICADE, 111-A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/03/06
PAGE : 471 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  860,954.27 ROUTE :
CALL ORDER  : 471 CONTRACT ID : B -28198-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1035114 1C ) 1C )
|SUPERIOR CONSTRUCTION CO I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0042 801-07119 40.000 LFT | 7.10000 284.00] |
BARRICADE, 111-B I I |
0043 802-91122 1.000 EACH | 500.00000 500.00] |
SIGN, GROUND MOUNTED, RESET I I |
0044 808-03631 2012.000 LFT | 0.10000 201.20] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0045 808-03632 2012.000 LFT | 0.10000 201.20] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0047 706-99291 239.000 LFT | 70.00000 16730.00] |
RAILING, CONCRETE, C, 2 FT. 9 IN. I I |
0048 707-05971 714.000 SFT | 38.00000 27132.00] |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | I |
CB, 17 IN. X 36 IN. | | |
0049 707-05977 3332.000 SFT | 38.00000 126616.00]| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | I |
CB, 17 IN. X 48 IN. I I |
0050 709-04647 LUMP |  18500.00000 18500.00] |
FIBER WRAP CONCRETE CASING SYSTEM I I |
0051 710-02003 47.000 SFT | 50.00000 2350.00] |
REPOINTING MASONRY IN STRUCTURES, I I |
MODIFIED I | |
0052 727-90308 71.000 LFT | 102.00000 7242_00] |
EPOXY INJECTION, CRACK PREPARATION I I |
0053 727-90309 3.000 GAL | 125.00000 375.00] |
EPOXY INJECTION, EPOXY MATERIAL I I |
0054 727-93560 LUMP | 3000.00000 3000.00] |
EPOXY INJECTION, FURNISHING EQUIPMENT | I |
0055 732-06673 5.000 SFT | 563.00000 2815.00] |
REPAIR , CONCRETE, FORMED, 5 IN. I I |
0056 801-06640 14.000 EACH | 72.00000 1008.00] |
CONSTRUCTION SIGN, A I I |
0057 801-06645 8.000 EACH | 4600000 368.00] |
CONSTRUCTION SIGN, B I I |
0058 805-96014 106.000 LFT | 5.00000 530.00] |
SAW CUT, FULL DEPTH I I |
SECTION TOTALS | $ 892,495.18]| $ | $
------------------------------------------ A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 481 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,291,195.44 ROUTE : US 20
CALL ORDER  : 481 CONTRACT ID : B -28217-A COUNTIES : ST. JOSEPH
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 11/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1339168 LAPORTE CONSTRUCTION CO $ 1,998,242.74 100.0000%
2 35-1690004 NORTHERN INDIANA CONSTRUCTION CO INC $ 2,181,076.19 109.1497%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 2,236,704.24 111.9336%
1 ) 35-1339168 ( 2 ) 35-1690004 3 ) 35-0918397

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 12.000 MOS
FIELD OFFICE, B

0003 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0006 201-52370 LUMP
CLEARING RIGHT OF WAY

0007 202-02236 800.000 SYS
SURFACE, REMOVE

0008 202-02240 1467.000 SYS
PAVEMENT REMOVAL

0009 202-02241 1635.000 LFT
GUARDRAIL, REMOVE

0010 202-51330 LUMP
PRESENT STRUCTURE, REMOVE

0011 202-51368 385.000 SYS
SLOPEWALL, REMOVE

0012 202-94954 77.000 LFT

BARRIER WALL, CONCRETE, REMOVE

-~

|
APORTE CONSTRUCTION CO [
|

NORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION

|
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
____________________________ e
I |
1835.00000 1835.00] 37260.00000 37260.00] 18000.00000 18000.
I |
1991.28000 23895.36] 2235.00000 26820.00] 2800.00000 33600.
I |
1.00000 1.00] 1.00000 1.00] 1.00000 1.
I |
I |
1.00000 1.00] 1.00000 1.00] 1.00000 1.
I |
100000.00000 100000.00] 102151.30000 102151.30] 110000.00000 110000.
I |
8926.57000 8926.57] 35410.00000 35410.00] 40000.00000 40000.
I |
8.78000 7024.00] 7.05000 5640.00] 1.85000 1480.
I |
6.85000 10048.95] 13.85000 20317.95] 20.00000 29340.
I |
3.00000 4905.00] 3.00000 4905.00] 2.25000 3678.
I |
249359.33000 249359.33] 236401.56000 236401.56] 264485.67000 264485.
I |
6.06000 2333.10] 9.00000 3465.00] 4.00000 1540.
I |
49.60000 3819.20] 22.00000 1694.00] 28.00000 2156.
I |

T

00

00

00

00

00

00

00

00

75

67

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720706
481 -2

GUARDRAIL TERMINAL SYSTEM, W BEAM,

ENGINEER"S ESTIMATE: $ 2,291,195.44 ROUTE : US 20
CALL ORDER  : 481 CONTRACT ID : B -28217-A COUNTIES : ST. JOSEPH
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1339168 IC 2 ) 35-1690004 IC 3 ) 35-0918397
|LAPORTE CONSTRUCTION CO INORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 203-02000 6704.000 CYS | 17.11000 114705.44] 9.92000 66503.68] 10.00000 67040.00
EXCAVATION, COMMON I I |
0014 203-02070 3278.000 CYS | 14.94000 48973.32| 8.10000 26551.80] 18.00000 59004.00
BORROW I I |
0015 203-02235 800.000 SYS | 2.55000 2040.00] 3.85000 3080.00] 2.00000 1600.00
BREAKING PAVEMENT I I |
0016 205-06931 91.000 TON | 60.71000 5524 61| 30.00000 2730.00] 40.00000 3640.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0017 205-06937 650.000 LFT | 3.51000 2281.50] 1.48000 962.00] 1.48000 962.00
TEMPORARY SILT FENCE I I |
0018 206-51230 235.000 CYS | 9.47000 2225_45] 18.90000 4441 50| 25.00000 5875.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0019 207-08263 1459.000 SYS | 16.92000 24686.28] 12.50000 18237.50] 18.00000 26262.00
SUBGRADE TREATMENT, TYPE IA I I |
0020 207-08265 5591.000 SYS | 6.73000 37627.43| 6.17000 3449647 6.00000 33546.00
SUBGRADE TREATMENT, TYPE IIA I I |
0021 211-06467 100.000 CYS | 48.47000 4847.00] 55.00000 5500.00] 50.00000 5000.00
AGGREGATE FOR END BENT BACKFILL I I |
0022 211-07454 170.000 CYS | 37.41000 6359.70] 39.55000 6723.50] 4500000 7650.00
STRUCTURE BACKFILL I I |
0023 301-07448 3854.000 TON | 20.93000 80664.22| 19.55000 75345_70] 19.00000 73226.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0024 302-07455 58.000 CYS | 50.92000 295336 5535000 3210.30] 55.00000 3190.00
DENSE GRADED SUBBASE I I |
0025 306-08037 578.000 SYS | 8.78000 5074.84] 8.05000 4652.90] 2.55000 1473.90
MILLING, ASPHALT, 3 IN. I | |
0026 402-07433 630.000 TON | 53.60000 33768.00] 53.60000 33768.00] 50.00000 31500.00
HMA SURFACE, TYPE B I I |
0027 402-07438 1090.000 TON | 36.75000 40057.50] 36.75000 40057.50] 50.00000 54500.00
HMA INTERMEDIATE, TYPE B I | |
0028 402-07441 360.000 TON | 4410000 15876.00] 4410000 15876.00] 50.00000 18000.00
HMA BASE, TYPE B I I |
0029 406-05520 4.000 TON | 200.00000 800.00] 200.00000 800.00] 1.00000 4.00
ASPHALT FOR TACK COAT I | |
0030 601-01522 4.000 EACH | 2000.00000 8000.00] 2000.00000 8000.00] 1500.00000 6000.00
GUARDRAIL TRANSITION TYPE TGB I I |
0031 601-01700 1.000 EACH | 1850.00000 1850.00] 1850.00000 1850.00] 1700.00000 1700.00
| | |
| | |

CURVED, 1



ENGINEER"S ESTIMATE: $ 2,291,195.44

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

us 20

DATE :
PAGE :

03720706
481 -3

CALL ORDER  : 481 CONTRACT ID : B -28217-A COUNTIES : ST. JOSEPH
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1339168 IC 2 ) 35-1690004 IC 3 ) 35-0918397
|LAPORTE CONSTRUCTION CO INORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0032 601-02103 150.000 LFT | 19.50000 2925_00] 19.50000 2925.00] 18.00000 2700.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | I |
IN. SPACING I I |
0033 601-06037 2.000 EACH | 800.00000 1600.00] 800.00000 1600.00] 700.00000 1400.00
GUARDRAIL END TREATMENT, 1 I | |
0034 601-94689 3.000 EACH | 2250.00000 6750.00] 2250.00000 6750.00] 2200.00000 6600.00
GUARDRAIL END TREATMENT, 0S I I |
0036 601-99105 375.000 LFT | 15.50000 5812.50] 15.50000 5812.50] 15.00000 5625.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0037 602-06729 12.000 EACH | 6.00000 72.00] 5.00000 60.00] 8.00000 96.00
BARRIER DELINEATOR I I |
0038 602-08472 60.000 LFT | 198.44000 11906.40] 88.25000 5295.00] 65.00000 3900.00
CONCRETE BARRIER, 33 IN. I | |
0039 603-04160 1.000 EACH | 1660.00000 1660.00] 1660.00000 1660.00] 1430.00000 1430.00
FENCE GATE, CHAIN LINK, 48 IN. X 32 FT. | I |
0040 603-06045 395.000 LFT | 13.00000 5135.00] 13.00000 5135.00] 14.80000 5846 .00
FENCE, CHAIN LINK, 48 IN. I | |
0041 605-94811 4.000 EACH | 483.25000 1933.00] 485.00000 1940.00] 46826000 1873.04
CURB TURNOUT I I |
0042 609-06259 345.000 SYS | 71.98000 24833.10] 5545000 19130.25] 50.00000 17250.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. | | |
0043 610-07486 55.000 TON | 57.00000 3135.00] 57.00000 3135.00] 50.00000 2750.00
HMA FOR APPROACHES, TYPE A I I |
0044 611-06498 1.000 EACH | 165.00000 165.00] 225.00000 225.00] 190.00000 190.00
MAILBOX ASSEMBLY, DOUBLE I | |
0045 615-06490 8.000 EACH | 120.00000 960.00] 120.00000 960.00] 140.00000 1120.00
RIGHT OF WAY MARKER I I |
0046 615-06500 3.000 EACH | 540.00000 1620.00] 540.00000 1620.00] 401.56000 1204.68
MONUMENT, A I | |
0047 615-06505 2.000 EACH | 540.00000 1080.00] 540.00000 1080.00] 449 .59000 899.18
MONUMENT, B I I |
0048 615-06527 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 734.22000 734.22
MONUMENT, SECTION CORNER I | |
0049 616-02320 418.000 SYS | 2.85000 1191.30] 3.30000 1379.40] 3.00000 1254 .00
GEOTEXTILES I I |
0050 616-06405 187.000 TON | 5645000 10556.15] 36.55000 6834.85| 4500000 8415.00
RIPRAP, REVETMENT I | |
0051 616-51367 560.000 SYS | 67.22000 37643.20] 67.50000 37800.00] 4500000 25200.00
| | |

SLOPEWALL, CONCRETE, 4 IN.



ENGINEER"S ESTIMATE: $ 2,291,195.44
CALL ORDER : 481

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -28217-A

ROUTE :

us 20

COUNTIES : ST. JOSEPH

DATE :
PAGE :

03/20/06
481 -4

LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1339168 IC 2 ) 35-1690004 IC 3 ) 35-0918397
|LAPORTE CONSTRUCTION CO INORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0052 621-01004 1.000 EACH | 325.00000 325.00] 325.00000 325.00] 325.00000 325.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0053 621-06545 2.000 TON | 575.00000 1150.00] 575.00000 1150.00] 575.00000 1150.00
FERTILIZER I | |
0054 621-06553 595.000 LBS | 3.07000 1826.65| 3.07000 1826.65| 3.07000 1826.65
SEED MIXTURE, R I I |
0055 621-06565 7.000 TON | 44500000 3115.00] 44500000 3115.00] 445_00000 3115.00
MULCHING MATERIAL I | |
0056 621-06567 4.000 KGAL | 10.00000 40.00] 10.00000 40.00] 10.00000 40.00
WATER I I |
0057 621-06574 946.000 SYS | 3.70000 3500.20] 3.70000 3500.20] 3.70000 3500.20
SODDING I | |
0058 701-06011 3.000 EACH | 766.74000 2300.22| 545.00000 1635.00] 3000.00000 9000.00
DYNAMIC PILE LOAD TEST I I |
0059 701-06012 3.000 EACH | 1683.02000 5049.06 | 495.00000 1485_00] 1500.00000 4500.00
TEST PILE, RESTRIKE I | |
0060 701-06027 3.000 EACH | 1658.02000 4974.06| 5150.00000 15450.00] 500.00000 1500.00
TEST PILE I I |
0061 701-08386 2185.000 LFT | 45_00000 98325.00] 4200000 91770.00] 50.00000 109250.00
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
312 IN.N 16 IN. I | |
0062 701-99086 35.000 EACH | 105.00000 3675.00] 225.00000 7875.00] 250.00000 8750.00
PILE TIP, STEEL SHELL I I |
0063 702-51005 156.500 CYS | 318.44000 4983586 400.00000 62600.00] 500.00000 78250.00
CONCRETE, A, SUBSTRUCTURE | | |
0064 702-51863 36.000 EACH | 10.69000 384.84] 6.85000 246.60] 18.00000 648.00
FIELD DRILLED HOLE IN CONCRETE I I |
0065 702-92857 107.600 CYS | 183.00000 19690.80] 650.00000 69940.00] 450.00000 48420.00
CONCRETE, C, SUBSTRUCTURE | | |
0066 703-51030 7831.000 LBS | 0.62000 4855.22| 0.68000 5325.08]| 0.79000 6186.49
REINFORCING STEEL I I |
0067 703-51032 109430.000 LBS | 0.68000 74412 40| 0.78000 85355.40] 0.86000 94109.80
REINFORCING STEEL, EPOXY COATED I | |
0068 704-51002 296.800 CYS | 475.00000 140980.00| 600.00000 178080.00]| 400.00000 118720.00
CONCRETE, C, SUPERSTRUCTURE I I |
0069 706-05732 4.000 EACH | 1657.07000 662828 2005.00000 8020.00] 1700.00000 6800.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0070 706-51020 40.500 CYS | 450.00000 18225.00] 600.00000 24300.00] 450.00000 18225.00
| | |

CONCRETE, C, RAILING



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720706
481 -5

ENGINEER"S ESTIMATE: $ 2,291,195.44 ROUTE : US 20
CALL ORDER  : 481 CONTRACT ID : B -28217-A COUNTIES : ST. JOSEPH
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1339168 l 2 ) 35-1690004 IC 3 ) 35-0918397
|LAPORTE CONSTRUCTION CO INORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0071 709-51821 LUMP | 8133.17000 8133.17] 4800.00000 4800.00] 7000.00000 7000.00
SURFACE SEAL I I |
0072 711-51038 LUMP | 450000.00000 450000.00] 550000.00000 550000.00] 600000.00000 60000000
STRUCTURAL STEEL I I |
0073 715-05118 16.000 LFT | 98.11000 1569.76] 5250000 840.00] 40.00000 640.00
PIPE, TYPE 1, CIRCULAR, 12 IN. I I |
0074 715-05121 300.000 LFT | 27.40000 8220.00] 30.50000 9150.00] 32.00000 9600.00
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0075 715-05169 156.000 LFT | 35.35000 5514.60]| 27.50000 4290.00] 32.00000 4992.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0076 715-05407 144.000 LFT | 2486000 3579.84] 8.15000 1173.60] 8.00000 1152.00
PIPE, END BENT DRAIN, 6 IN. I I |
0077 715-26764 4.000 EACH | 2833.46000 11333.84] 740500000 29620.00] 5000.00000 20000.00
GRATED BOX END SECTION, Il, 10:1, 18 IN | I |
0078 715-46005 4.000 EACH | 762.88000 3051.52] 525.00000 2100.00] 400.00000 1600.00
PIPE END SECTION, 15 IN. I I |
0079 720-45410 1.000 EACH | 1691.65000 1691.65] 1730.00000 1730.00] 4000.00000 4000.00
MANHOLE, C4 I I |
0080 726-92406 9.000 EACH | 1180.00000 10620.00] 1390.00000 12510.00] 900.00000 8100.00
BEARING ASSEMBLY, ELASTOMERIC I I |
0081 728-98377 LUMP | 3500.00000 3500.00] 3500.00000 3500.00] 8000.00000 8000.00
MASONRY COATING I | |
0082 801-04308 7.000 EACH | 300.00000 2100.00] 300.00000 2100.00] 300.00000 2100.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0083 801-06207 4680.000 LFT | 0.79000 3697.20] 0.79000 3697.20] 0.79000 3697.20
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0084 801-06625 30.000 EACH | 69.00000 2070.00] 69.00000 2070.00] 69.00000 2070.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0085 801-06640 22.000 EACH | 118.00000 2596.00] 118.00000 2596.00] 118.00000 2596.00
CONSTRUCTION SIGN, A I I |
0086 801-06645 4.000 EACH | 50.00000 200.00] 50.00000 200.00] 50.00000 200.00
CONSTRUCTION SIGN, B I I |
0087 801-06710 150.000 DAY | 10.00000 1500.00] 10.00000 1500.00] 10.00000 1500.00
FLASHING ARROW SIGN I I |
0088 801-06775 LUMP |  28026.86000 28026.86]  15900.00000 15900.00]  15000.00000 15000.00
MAINTAINING TRAFFIC I I |
0089 801-07024 2.000 EACH | 5950.00000 11900.00] 5950.00000 11900.00] 4600.00000 9200.00
| | |

ENERGY ABSORBING TERMINAL, CZ, TL-3



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720706
481 -6

ENGINEER"S ESTIMATE: $ 2,291,195.44 ROUTE : US 20
CALL ORDER  : 481 CONTRACT ID : B -28217-A COUNTIES : ST. JOSEPH
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1339168 IC 2 ) 35-1690004 IC 3 ) 35-0918397
|LAPORTE CONSTRUCTION CO INORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0090 801-07119 240.000 LFT | 15.00000 3600.00] 15.00000 3600.00] 15.00000 3600.00
BARRICADE, 111-B I I |
0091 801-08401 240.000 LFT | 33.75000 8100.00] 2450000 5880.00| 32.00000 7680.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0092 801-09133 2.000 EACH | 4000.00000 8000.00] 4000.00000 8000.00] 4000.00000 8000.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0093 802-76025 12.500 SFT | 14.00000 175.00] 14.00000 175.00] 1400000 175.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0094 802-76035 18.000 SFT | 16.00000 288.00] 16.00000 288.00] 16.00000 288.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0095 802-76055 84.000 LFT | 6.50000 546.00] 4.70000 394.80] 6.50000 546.00
SIGN POST, A I I |
0096 808-03631 700.000 LFT | 2.00000 1400.00] 2.50000 1750.00] 0.67000 469.00
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0097 808-03632 700.000 LFT | 2.00000 1400.00] 2.50000 1750.00] 0.67000 469.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0098 808-06703 3050.000 LFT | 0.42000 1281.00] 0.42000 1281.00] 0.42000 1281.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0099 808-06716 360.000 LFT | 0.50000 180.00] 1.00000 360.00] 0.50000 180.00
LINE, REMOVE I | |
0100 808-07592 360.000 LFT | 2.00000 720.00] 3.00000 1080.00] 0.67000 241.20
LINE, EPOXY, SOLID, WHITE, 5 IN. I I |
0101 808-75245 2700.000 LFT | 0.42000 1134.00] 0.42000 1134.00] 0.42000 1134.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0102 808-75996 34.000 EACH | 18.35000 623.90] 10.00000 340.00] 13.39000 455_26
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0103 808-75998 34.000 EACH | 48.00000 1632.00] 48.00000 1632.00] 70.00000 2380.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0104 601-08434 1.000 EACH | 625.00000 625.00]| 1000.00000 1000.00] 1100.00000 1100.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | | |
PARTS PACKAGE, STAGE 2 I I |
SECTION TOTALS | $ 1,998,242.74| $ 2,181,076.19] $ 2,236,704.24
------------------------------------------ A
CONTRACT TOTALS | $ 1,998,242.74] $ 2,181,076.19] $ 2,236,704.24




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 491 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: NONE BELOW ROUTE : SR 13
CALL ORDER : 491 CONTRACT ID : B -28219-A COUNTIES : ELKHART
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 10/27/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1057237 R L MCCOY INC $ 937,444.59 100.0000%
2 35-1817530 PIONEER ASSOCIATES, INC. $ 957,671.41 102.1577%
3 32-0154474 JCI BRIDGE GROUP INC $ 969,409.05 103.4097%




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/20/06

PAI

GE : 501 -1

TEMPORARY SILT FENCE

ENGINEER"S ESTIMATE: $ 2,750,765.13 ROUTE : SR 14
CALL ORDER  : 501 CONTRACT ID : B -28308-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 11/10/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1374866 PRIMCO, INC. $ 2,778,436.60 100.0000%
2 35-1339168 LAPORTE CONSTRUCTION CO $ 3,094,799.31 111.3864%
3 35-0997978 PHEND & BROWN, INC. $ 3,398,632.34 122.3218%
4 35-1386990 1SOM, JACK CONSTRUCTION CO $ 3,399,834.88 122.3650%
IC 1 ) 35-1374866 IC 2 ) 35-1339168 IC 3 ) 35-0997978
[PRIMCO,  INC. |LAPORTE CONSTRUCTION CO |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW BRIDGE CONSTRUCTION
| | |
0001 105-06845 LUMP |  16441.23000 16441.23]  31600.00000 31600.00]  50000.00000 50000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 12.000 MOS | 1835.41000 22024.92] 199345000 23921.40] 1590.00000 19080.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 138921.83000 138921.83| 164117.95000 164117.95| 163820.00000 163820.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  27784.37000 27784.37] 3297.07000 3297.07] 32365.00000 32365.00
CLEARING RIGHT OF WAY I | |
0008 203-02000 2420.000 m3 | 13.60000 32912.00] 15.33000 37098.60] 13.65000 33033.00
EXCAVATION, COMMON I I |
0009 203-02070 133675.000 m3 | 8.05000 1076083.75| 9.04000 1208422 .00 10.00000 1336750.00
BORROW I | |
0010 205-06932 140.000 m I 21.50000 3010.00] 21.50000 3010.00] 21.50000 3010.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0011 205-06936 27.000 Mg | 63.45000 1713.15] 58.06000 1567.62| 4500000 1215.00
TEMPORARY SEDIMENT TRAP I | |
0012 205-06937 658.000 m I 4.80000 3158.40] 7.61000 5007.38] 3.88000 2553.04
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/06
501 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,750,765.13 ROUTE : SR 14
CALL ORDER  : 501 CONTRACT ID : B -28308-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1339168 IC 3 ) 35-0997978
[PRIMCO,  INC. |LAPORTE CONSTRUCTION CO |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 206-51225 50.000 m3 | 36.30000 1815.00] 28.23000 1411.50] 21.00000 1050.00
EXCAVATION, DRY I I |
0014 207-08264 13245.000 m2 | 4.95000 65562.75] 6.40000 84768.00] 3.35000 44370.75
SUBGRADE TREATMENT, TYPE 11 I I |
0015 207-08267 1260.000 m2 | 9.50000 11970.00] 8.61000 10848.60] 11.50000 14490.00
SUBGRADE TREATMENT, TYPE I11A I I |
0016 211-02050 1073.000 m3 | 28.00000 30044.00] 36.85000 39540.05| 28.00000 30044.00
B BORROW I I |
0017 211-07454 2414.000 m3 | 28.00000 67592.00] 28.56000 68943 .84 28.00000 67592.00
STRUCTURE BACKFILL I I |
0018 301-07448 3728.000 Mg | 16.50000 61512.00] 18.17000 67737.76] 16.40000 61139.20
COMPACTED AGGREGATE, NO. 53, BASE I I |
0019 302-07455 34.000 m3 | 105.00000 3570.00] 53.08000 1804.72] 5400000 1836.00
DENSE GRADED SUBBASE I I |
0020 306-08042 4304.000 m2 | 2.39000 10286.56] 2.39000 10286.56] 3.85000 16570.40
MILLING, SCARIFICATION/PROFILE I I |
0021 306-08043 455.000 m2 | 5.13000 2334.15] 5.13000 2334.15] 6.46000 2939.30
MILLING, TRANSITION I I |
0022 401-07321 339.000 Mg | 55.00000 18645.00] 58.00000 19662.00] 62.00000 21018.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0023 401-07390 648.000 Mg | 41.00000 26568.00] 45_00000 29160.00] 48.00000 31104.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | | |
0024 401-07407 2041.000 Mg | 38.00000 77558.00] 4200000 85722.00] 47.00000 95927.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0025 402-07432 867.000 Mg | 4700000 40749.00] 51.00000 44217 .00 69.00000 59823.00
HMA SURFACE, TYPE A I | |
0026 402-07433 239.000 Mg | 4700000 11233.00] 51.00000 12189.00] 60.00000 14340.00
HMA SURFACE, TYPE B I I |
0027 402-07435 1171.000 Mg | 35.00000 40985.00] 37.00000 43327.00] 50.50000 59135.50
HMA INTERMEDIATE, TYPE A I | |
0028 402-07438 796.000 Mg | 35.00000 27860.00] 37.00000 29452_00] 49.00000 39004.00
HMA INTERMEDIATE, TYPE B I I |
0029 402-07450 39.000 Mg | 35.00000 1365.00] 37.00000 1443_00] 106.00000 4134.00
HMA, TYPE A, WEDGE AND LEVEL I | |
0030 402-07451 36.000 Mg | 35.00000 1260.00] 37.00000 1332.00] 106.00000 3816.00
HMA, TYPE B, WEDGE AND LEVEL I I |
0031 601-01522 4.000 EACH | 1500.00000 6000.00] 1500.00000 6000.00] 1800.00000 7200.00
GUARDRAIL TRANSITION TYPE TGB I | |
0032 601-06233 2.000 EACH | 8450.00000 16900.00] 6000.00000 12000.00] 7525.00000 15050.00
| | |

IMPACT ATTENUATOR, ED, W1, TL-3



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 501 -3
TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 2,750,765.13 ROUTE : SR 14
CALL ORDER : 501 CONTRACT ID : B -28308-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1339168 IC 3 ) 35-0997978
|PRIMCO, INC. | LAPORTE CONSTRUCTION CO |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0033 601-94689 4.000 EACH | 2200.00000 8800.00] 2200.00000 8800.00] 2852.00000 11408.00
GUARDRAIL END TREATMENT, OS | | |
0034 601-99105 88.000 m | 58.00000 5104.00] 58.00000 5104.00] 45_.75000 4026.00
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0035 602-06729 12.000 EACH | 10.55000 126.60] 3.95000 47.40] 3.95000 47.40
BARRIER DELINEATOR | | |
0036 609-06259 226.000 m2 | 72.50000 16385.00] 117.87000 26638.62] 62.00000 14012.00
REINFORCED CONCRETE BRIDGE APPROACH, | | |
300 mm | | |
0037 610-07487 604.000 Mg | 80.00000 48320.00] 80.00000 48320.00] 60.00000 36240.00
HVMA FOR APPROACHES, TYPE B | | |
0038 615-06490 20.000 EACH | 160.00000 3200.00] 160.00000 3200.00] 114.00000 2280.00
RIGHT OF WAY MARKER | | |
0039 615-06505 3.000 EACH | 560.00000 1680.00] 560.00000 1680.00] 520.00000 1560.00
MONUMENT, B | | |
0040 621-01004 1.000 EACH | 200.00000 200.00] 200.00000 200.00] 200.00000 200.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0041 621-06545 3.500 Mg | 567.00000 1984.50] 567.00000 1984.50] 567.00000 1984.50
FERTILIZER | | |
0042 621-06553 700.000 kg | 5.97000 4179.00] 5.97000 4179.00] 5.97000 4179.00
SEED MIXTURE, R | | |
0043 621-06565 17.000 Mg | 433.00000 7361.00] 433.00000 7361.00] 433.00000 7361.00
MULCHING MATERIAL | | |
0044 701-08355 480.000 m | 155.00000 74400.00] 134.08000 64358.40] 250.00000 120000.00
PILE, CONCRETE, STEEL SHELL ENCASED, 9. | | |
5 mm, 406mm | | |
0045 702-51015 26.000 m3 | 400.00000 10400.00] 857.33000 22290.58] 275.00000 7150.00
CONCRETE, B, FOOTINGS | | |
0046 702-92857 103.000 m3 | 575.00000 59225.00] 974.60000 100383.80] 800.00000 82400.00
CONCRETE, C, SUBSTRUCTURE | | |
0047 703-51030 4035.000 kg | 1.75000 7061.25] 1.71000 6899.85] 1.85000 7464 .75
REINFORCING STEEL | | |
0048 703-51032 35184.000 kg | 1.92000 67553.28] 1.55000 54535.20] 2.00000 70368.00
REINFORCING STEEL, EPOXY COATED | | |
0049 704-51002 204.000 m3 | 500.00000 102000.00] 757 .00000 154428.00] 625.00000 127500.00
CONCRETE, C, SUPERSTRUCTURE | | |
0050 706-05732 4.000 EACH | 1225.00000 4900.00] 2141.18000 8564.72] 2000.00000 8000.00
I |

CONCRETE BRIDGE RAILING TRANSITION, TBC |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/06
501 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,750,765.13 ROUTE : SR 14
CALL ORDER  : 501 CONTRACT ID : B -28308-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1339168 IC 3 ) 35-0997978
[PRIMCO,  INC. |LAPORTE CONSTRUCTION CO |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0051 706-51020 28.000 m3 | 535.00000 14980.00] 1234.80000 34574.40] 800.00000 22400.00
CONCRETE, C, RAILING I I |
0052 707-05992 339.000 m I 675.00000 228825.00| 735.39000 249297.21] 900.00000 305100.00
STRUCTURAL MEMBERS, CONCRETE BULB-T I I |
BEAM, 1372 mm X 1524 mm I | |
0053 709-51821 LUMP | 2080.66000 2080.66] 1500.00000 1500.00] 5500.00000 5500.00
SURFACE SEAL I I |
0054 711-51035 355.000 kg | 3.20000 1136.00] 7.04000 2499.20] 5.00000 1775.00
STRUCTURAL STEEL I | |
0055 711-51871 18.000 m I 63.70000 1146.60] 283.07000 5095.26| 70.00000 1260.00
FILLET WELD, 8 mm I I |
0056 715-05019 77.000 m I 200.00000 15400.00] 271.47000 20903.19] 346.00000 2664200
PIPE, TYPE 1, CIRCULAR, 900 mm I | |
0057 715-05118 14.000 m I 86.00000 1204.00] 217.81000 3049.34] 100.00000 1400.00
PIPE, TYPE 1, CIRCULAR, 300 mm I I |
0058 715-05119 25.000 m I 64.00000 1600.00] 140.55000 3513.75] 104.00000 2600.00
PIPE, TYPE 1, CIRCULAR, 375 mm I | |
0059 715-05123 76.000 m I 120.00000 9120.00] 164.06000 12468.56] 130.00000 9880.00
PIPE, TYPE 1, CIRCULAR, 600 mm I I |
0060 715-05169 42.000 m I 98.00000 4116.00] 160.55000 6743.10] 80.00000 3360.00
PIPE, TYPE 3, CIRCULAR, 375 mm I | |
0061 715-05177 17.000 m I 200.00000 3400.00] 267.60000 4549.20] 200.00000 3400.00
PIPE, TYPE 3, CIRCULAR, 900 mm I I |
0062 715-46005 6.000 EACH | 275.00000 1650.00] 751.34000 4508.04] 270.00000 1620.00
PIPE END SECTION, 375 mm I I |
0063 715-46020 4.000 EACH | 410.00000 1640.00] 114725000 4589.00] 430.00000 1720.00
PIPE END SECTION, 600 mm I I |
0064 715-46040 4.000 EACH | 650.00000 2600.00] 1335.00000 5340.00]| 670.00000 2680.00
PIPE END SECTION, 900 mm I I |
0065 731-93945 510.000 m2 | 165.00000 84150.00] 151.03000 77025.30] 190.00000 96900.00
FACE PANELS, CONCRETE I I |
0066 731-93946 510.000 m2 | 102.00000 52020.00] 66.01000 33665.10] 180.00000 91800.00
WALL ERECTION I I |
0067 731-93947 90.000 m I 180.00000 16200.00] 211.34000 19020.60] 125.00000 11250.00
LEVELING PAD, CONCRETE I I |
0068 801-04308 4.000 EACH | 315.00000 1260.00] 315.00000 1260.00] 315.00000 1260.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0069 801-06625 28.000 EACH | 102.00000 2856.00] 102.00000 2856.00] 102.00000 2856.00
| | |

DETOUR ROUTE MARKER ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 501 -5
TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 2,750,765.13 ROUTE : SR 14
CALL ORDER : 501 CONTRACT ID : B -28308-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1339168 IC 3 ) 35-0997978
|PRIMCO, INC. | LAPORTE CONSTRUCTION CO |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0070 801-06640 6.000 EACH | 114.00000 684.00] 114.00000 684.00] 114.00000 684.00
CONSTRUCTION SIGN, A | | |
0071 801-06775 LUMP | 32459.00000 32459.00] 19955.18000 19955.18]| 51500.00000 51500.00
MAINTAINING TRAFFIC | | |
0072 801-07119 32.000 m | 4485000 1435.20] 4485000 1435.20] 4485000 1435.20
BARRICADE, 111-B | | |
0073 808-06703 2246.000 m | 0.95000 2133.70] 0.95000 2133.70] 1.10000 2470.60
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0074 808-75240 1013.000 m | 1.15000 1164.95] 1.15000 1164.95] 1.10000 1114.30
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0075 808-75245 1023.000 m | 1.20000 1227.60] 1.20000 1227.60] 1.10000 1125.30
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0076 808-75297 10.200 m | 28.25000 288.15] 28.25000 288.15] 10.50000 107.10
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0077 701-06011 1.000 EACH | 16490.00000 16490.00] 1208.53000 1208.53] 1100.00000 1100.00
DYNAMIC PILE LOAD TEST | | |
0078 701-06012 1.000 EACH | 4800.00000 4800.00] 2522.74000 2522.74] 1100.00000 1100.00
TEST PILE, RESTRIKE | | |
0079 701-06027 1.000 EACH | 3628.00000 3628.00] 2522.74000 2522.74] 6000.00000 6000.00
TEST PILE | | |
SECTION TOTALS | $ 2,778,436.60] $ 3,094,799.31] $ 3,398,632.34
------------------------------------------ e i T E R
I

CONTRACT TOTALS $ 2,778,436.60] $ 3,094,799.31] $ 3,398,632.34




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 501 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,750,765.13 ROUTE : SR 14
CALL ORDER  : 501 CONTRACT ID : B -28308-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1386990 1C ) 1C )
[1SOM, JACK CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001 NEW BRIDGE CONSTRUCTION

0001 105-06845 LUMP 60000.00000 60000.00
CONSTRUCTION ENGINEERING

0002 105-07039 12.000 MOS 2450.00000 29400.00
FIELD OFFICE, B

0003 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP 175000.00000 175000.00
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP 25000.00000 25000.00

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |
CLEARING RIGHT OF WAY | | |
0008 203-02000 2420.000 m3 | 10.00000 24200.00] |
EXCAVATION, COMMON | | |
0009 203-02070 133675.000 m3 | 10.08000 134744400 |
| I I

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

I I I

BORROW

0010 205-06932 140.000 m 8.74000 1223.60
TEMPORARY CHECK DAM, STRAW BALES

0011 205-06936 27.000 Mg 83.33000 2249.91
TEMPORARY SEDIMENT TRAP

0012 205-06937 658.000 m 9.84000 6474.72
TEMPORARY SILT FENCE

0013 206-51225 50.000 m3 12.00000 600.00
EXCAVATION, DRY

0014 207-08264 13245.000 m2 7.25000 96026.25
SUBGRADE TREATMENT, TYPE 11

0015 207-08267 1260.000 m2 8.25000 10395.00
SUBGRADE TREATMENT, TYPE IIIA

0016 211-02050 1073.000 m3 23.54000 25258.42
B BORROW

0017 211-07454 2414.000 m3 22.00000 53108.00
STRUCTURE BACKFILL

0018 301-07448 3728.000 Mg 20.00000 74560.00

COMPACTED AGGREGATE, NO. 53, BASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 501 -7
TABULATION OF BIDS

ENGINEER®"S ESTIMATE: $ 2,750,765.13 ROUTE : SR 14
CALL ORDER : 501 CONTRACT ID : B -28308-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1386990 I1( ) 1C )
| 1ISOM, JACK CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0019 302-07455 34.000 m3 | 35.00000 1190.00] |
DENSE GRADED SUBBASE | | |
0020 306-08042 4304.000 m2 | 2.15000 9253.60] |
MILLING, SCARIFICATION/PROFILE | | |
0021 306-08043 455.000 m2 | 2.15000 978.25] |
MILLING, TRANSITION | | |
0022 401-07321 339.000 Mg | 65.00000 22035.00] |
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0023 401-07390 648.000 Mg | 52.00000 33696.00] |
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | | |
0024 401-07407 2041.000 Mg | 50.00000 102050.00] |
QC/QA-HMA, 2, 64, BASE, 25.0 mm | | |
0025 402-07432 867.000 Mg | 59.00000 51153.00] |
HMA SURFACE, TYPE A | | |
0026 402-07433 239.000 Mg | 59.00000 14101.00] |
HMA SURFACE, TYPE B | | |
0027 402-07435 1171.000 Mg | 46.00000 53866.00] |
HMA INTERMEDIATE, TYPE A | | |
0028 402-07438 796.000 Mg | 46.00000 36616.00] |
HMA INTERMEDIATE, TYPE B | | |
0029 402-07450 39.000 Mg | 46.00000 1794 .00] |
HMA, TYPE A, WEDGE AND LEVEL | | |
0030 402-07451 36.000 Mg | 46.00000 1656.00] |
HMA, TYPE B, WEDGE AND LEVEL | | |
0031 601-01522 4_.000 EACH | 2475.00000 9900.00] |
GUARDRAIL TRANSITION TYPE TGB | | |
0032 601-06233 2.000 EACH | 8350.00000 16700.00] |
IMPACT ATTENUATOR, ED, W1, TL-3 | | |
0033 601-94689 4_.000 EACH | 2600.00000 10400.00] |
GUARDRAIL END TREATMENT, OS | | |
0034 601-99105 88.000 m | 50.85000 4474.80] |
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0035 602-06729 12.000 EACH | 15.00000 180.00] |
BARRIER DELINEATOR | | |
0036 609-06259 226.000 m2 | 74.00000 16724.00] |
REINFORCED CONCRETE BRIDGE APPROACH, | | |
300 mm | | |
0037 610-07487 604.000 Mg | 94.00000 56776.00] |
| | |

HMA FOR APPROACHES, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 501 -8
TABULATION OF BIDS

ENGINEER®"S ESTIMATE: $ 2,750,765.13 ROUTE : SR 14
CALL ORDER : 501 CONTRACT ID : B -28308-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1386990 I1( ) 1C )
| 1ISOM, JACK CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0038 615-06490 20.000 EACH | 145.00000 2900.00] |
RIGHT OF WAY MARKER | | |
0039 615-06505 3.000 EACH | 775.00000 2325.00] |
MONUMENT, B | | |
0040 621-01004 1.000 EACH | 800.00000 800.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0041 621-06545 3.500 Mg | 650.00000 2275.00] |
FERTILIZER | | |
0042 621-06553 700.000 kg | 12.00000 8400.00] |
SEED MIXTURE, R I | |
0043 621-06565 17.000 Mg | 775.00000 13175.00] |
MULCHING MATERIAL | | |
0044 701-08355 480.000 m | 174 .00000 83520.00] |
PILE, CONCRETE, STEEL SHELL ENCASED, 9. | | |
5 mm, 406mm | | |
0045 702-51015 26.000 m3 | 883.00000 22958.00] |
CONCRETE, B, FOOTINGS | | |
0046 702-92857 103.000 m3 | 884.71000 91125.13] |
CONCRETE, C, SUBSTRUCTURE | | |
0047 703-51030 4035.000 kg | 2.31000 9320.85] |
REINFORCING STEEL | | |
0048 703-51032 35184.000 kg | 1.59000 55942 .56 |
REINFORCING STEEL, EPOXY COATED | | |
0049 704-51002 204.000 m3 | 883.46000 180225.84| |
CONCRETE, C, SUPERSTRUCTURE | | |
0050 706-05732 4.000 EACH | 1700.00000 6800.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0051 706-51020 28.000 m3 | 945.00000 26460.00] |
CONCRETE, C, RAILING | | |
0052 707-05992 339.000 m | 739.00000 250521.00] |
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM, 1372 mm X 1524 mm | | |
0053 709-51821 LUMP | 18000.00000 18000.00] |
SURFACE SEAL | | |
0054 711-51035 355.000 kg | 11.00000 3905.00] |
STRUCTURAL STEEL | | |
0055 711-51871 18.000 m | 125.00000 2250.00] |
| | |

FILLET WELD, 8 mm



LINE, THERMOPLASTIC, BROKEN, YELLOW,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 501 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,750,765.13 ROUTE : SR 14
CALL ORDER  : 501 CONTRACT ID : B -28308-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1386990 1C ) | )
[1SOM, JACK CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0056 715-05019 77.000 m I 224.00000 17248.00] |
PIPE, TYPE 1, CIRCULAR, 900 mm I I |
0057 715-05118 14.000 m I 38.00000 532.00] |
PIPE, TYPE 1, CIRCULAR, 300 mm I I |
0058 715-05119 25.000 m I 97.00000 2425_00] |
PIPE, TYPE 1, CIRCULAR, 375 mm I I |
0059 715-05123 76.000 m I 86.00000 6536.00] |
PIPE, TYPE 1, CIRCULAR, 600 mm I I |
0060 715-05169 42.000 m I 97.00000 4074.00] |
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0061 715-05177 17.000 m I 154.82000 2631.94] |
PIPE, TYPE 3, CIRCULAR, 900 mm I I |
0062 715-46005 6.000 EACH | 275.00000 1650.00] |
PIPE END SECTION, 375 mm I I |
0063 715-46020 4.000 EACH | 325.00000 1300.00] |
PIPE END SECTION, 600 mm I I |
0064 715-46040 4.000 EACH | 800.00000 3200.00] |
PIPE END SECTION, 900 mm I I |
0065 731-93945 510.000 m2 | 181.00000 92310.00] |
FACE PANELS, CONCRETE I I |
0066 731-93946 510.000 m2 | 57.59000 29370.90] |
WALL ERECTION I | |
0067 731-93947 90.000 m I 235.00000 21150.00] |
LEVELING PAD, CONCRETE I I |
0068 801-04308 4.000 EACH | 400.00000 1600.00] |
ROAD CLOSURE SIGN ASSEMBLY I | |
0069 801-06625 28.000 EACH | 14500000 4060.00]| |
DETOUR ROUTE MARKER ASSEMBLY I I |
0070 801-06640 6.000 EACH | 166.00000 996.00] |
CONSTRUCTION SIGN, A I | |
0071 801-06775 LUMP |  35000.00000 35000.00] |
MAINTAINING TRAFFIC I I |
0072 801-07119 32.000 m I 66.00000 2112.00] |
BARRICADE, 111-B I | |
0073 808-06703 2246.000 m I 1.25000 2807.50] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | I |
0074 808-75240 1013.000 m I 1.75000 1772.75] |
| | |
| | |

100mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 501 -10
TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 2,750,765.13 ROUTE : SR 14
CALL ORDER : 501 CONTRACT ID : B -28308-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1386990 I1( ) 1C )
| 1SOM, JACK CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0075 808-75245 1023.000 m | 1.82000 1861.86] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0076 808-75297 10.200 m | 35.00000 357.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
STOP LINE, 600 mm | | |
0077 701-06011 1.000 EACH | 5800.00000 5800.00] |
DYNAMIC PILE LOAD TEST | | |
0078 701-06012 1.000 EACH | 1100.00000 1100.00] |
TEST PILE, RESTRIKE | | |
0079 701-06027 1.000 EACH | 4550.00000 4550.00] |
TEST PILE | | |
SECTION TOTALS | $ 3,399,834.88] $ | $
—————————————————————————————————————————— e e e e e e e e e e
|

CONTRACT TOTALS $ 3,399,834.88] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 03/20/06

PAGE : 511 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,634,000.00 ROUTE : SR 54
CALL ORDER  : 511 CONTRACT ID : B -28342-A COUNTIES : LAWRENCE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 10/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1385672 FORCE CONSTRUCTION CO. INC. $ 1,194,988.80 100.0000%
2 35-1310611 DUNCAN ROBERTSON INC $ 1,212,239.32 101.4436%
3 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,293,025.40 108.2040%
4 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 1,397,114.31 116.9144%
IC 1 ) 35-1385672 IC 2 ) 35-1310611 IC 3 ) 35-1618530
|FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 9920.00000 9920.00]  10000.00000 10000.00]  15000.00000 15000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 12.000 MOS | 162400000 19488.00] 1500.00000 18000.00] 1750.00000 21000.00
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  60000.00000 60000.00]  60000.00000 60000.00]  65000.00000 65000.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP |  15580.00000 15580.00]  40000.00000 40000.00]  26000.00000 26000.00
CLEARING RIGHT OF WAY I I |
0007 202-02236 726.000 SYS | 4.00000 2904.00] 8.00000 5808.00]| 10.00000 7260.00
SURFACE, REMOVE I | |
0008 202-02240 1139.000 SYS | 13.94000 15877.66] 10.00000 11390.00] 15.00000 17085.00
PAVEMENT REMOVAL I I |
0009 202-02241 312.000 LFT | 4.50000 1404.00] 3.50000 1092.00] 3.25000 1014.00
GUARDRAIL, REMOVE I | |
0012 203-02055 4312.000 CYS | 16.50000 71148.00] 15.00000 64680.00] 22.00000 94864 .00
EMBANKMENT I I |
0013 203-02235 726.000 SYS | 5.00000 3630.00] 12.50000 9075.00] 2.00000 145200
BREAKING PAVEMENT I | |
0014 203-51223 697.000 CYS | 16.20000 11291.40] 10.00000 6970.00] 12.00000 8364.00
| | |

EXCAVATION, WATERWAY



ENGINEER"S ESTIMATE: $ 1,634,000.00
CALL ORDER 511
LETTING DATE : 03/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -28342-A
DISTRICT : VINCENNES DISTRICT

ROUTE :

SR 54

COUNTIES : LAWRENCE

DATE :
PAGE :

03720706
511 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0015 205-06931 28.000 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0016 206-51230 108.000 CYS
EXCAVATION, FOUNDATION, UNCLASSIFIED

0017 207-08268 3806.000 SYS
SUBGRADE TREATMENT, TYPE 1V

0018 211-02050 100.000 CYS
B BORROW

0019 211-06467 58.000 CYS
AGGREGATE FOR END BENT BACKFILL

0020 211-07454 34.000 CYS
STRUCTURE BACKFILL

0021 301-07448 511.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0022 302-07455 59.000 CYS
DENSE GRADED SUBBASE

0023 304-07493 270.000 TON
WIDENING WITH HMA, TYPE B

0024 306-08043 534.000 SYS
MILLING, TRANSITION

0025 402-07433 294.000 TON
HMA SURFACE, TYPE B

0026 402-07438 481.000 TON
HMA INTERMEDIATE, TYPE B

0027 402-07441 1388.000 TON
HMA BASE, TYPE B

0028 404-05511 1389.000 SYS
SEAL COAT, 2

0029 406-05520 3.000 TON
ASPHALT FOR TACK COAT

0030 601-01522 4.000 EACH
GUARDRAIL TRANSITION TYPE TGB

0031 601-01700 1.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 1

0032 601-01839 1.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 6

0033 601-01846 2.000 EACH

GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 3

3 ) 35-1618530

JAMERICAN CONTRACTING & SERVIC

UNIT PRICE

55.

28.

18.

55.

55.

30.

28.

55.

70.

10.

60.

55.

45.

2.

300.

2000.

1900.

1850.

1750.

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

00000

00000

AMOUN

3190.

1020.

14308.

3245.

18900.

5340.

17640.

26455.

62460.

3472.

900.

8000.

1900.

1850.

3500.

IC 1 ) 35-1385672 IC 2 ) 35-1310611 1C
|FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC

| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
l 48.00000 1344.00] 20.00000 560.00]
| | |
| 78.00000 8424 _00] 100.00000 10800.00]
| | |
I 16.56000 63027.36] 8.00000 30448.00]
| | |
| 50.00000 5000.00] 30.00000 3000.00]
| | |
| 42.00000 2436.00| 35.00000 2030.00]
| | |
| 60.00000 2040.00]| 35.00000 1190.00]
| | |
| 27.50000 14052.50] 18.00000 9198.00]
| | |
| 52.00000 3068.00] 35.00000 2065.00]
| | |
I 65.50000 17685.00] 72.00000 19440.00]
| | |
| 5.00000 2670.00]| 10.00000 5340.00]
| | |
I 56.70000 16669.80] 61.00000 17934.00]
| | |
| 51.75000 24891.75] 57.00000 27417.00]
| | |
| 4550000 63154.00] 51.00000 70788.00]|
| | |
| 2.35000 3264.15] 2.75000 3819.75]
| | |
| 285_00000 855.00] 310.00000 930.00]
| | |
| 1500.00000 6000.00]  2100.00000 8400.00]
| | |
| 1795.00000 1795.00]| 1900.00000 1900.00]
| | |
| | |
| 1795.00000 1795.00] 1900.00000 1900.00]
| | |
| | |
| 1795.00000 3590.00] 1750.00000 3500.00]
| | |
| | |

T

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

50

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/06
511 -3
TABULATION OF BIDS

COMPOST SOIL BLANKET

ENGINEER"S ESTIMATE: $ 1,634,000.00 ROUTE : SR 54
CALL ORDER  : 511 CONTRACT ID : B -28342-A COUNTIES : LAWRENCE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1385672 IC 2 ) 35-1310611 IC 3 ) 35-1618530
|FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0034 601-94689 2.000 EACH | 229500000 4590.00] 2375.00000 4750.00] 2300.00000 4600.00
GUARDRAIL END TREATMENT, 0S I I |
0035 601-99105 675.000 LFT | 15.35000 10361.25] 16.00000 10800.00] 15.00000 10125.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0036 602-06729 6.000 EACH | 8.00000 48.00] 10.00000 60.00] 8.50000 51.00
BARRIER DELINEATOR I I |
0037 603-06040 1720.000 LFT | 9.75000 16770.00] 7.10000 12212.00] 7.00000 12040.00
FENCE, FARM FIELD, 47 IN. I I |
0038 609-06259 342.200 SYS | 70.95000 24279.09] 75.00000 25665.00] 85.00000 29087.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0039 610-07486 109.000 TON | 92_60000 10093.40] 100.00000 10900.00] 100.00000 10900.00
HMA FOR APPROACHES, TYPE A I | |
0040 611-06497 3.000 EACH | 115.00000 345.00] 150.00000 450.00] 200.00000 600.00
MAILBOX ASSEMBLY, SINGLE I I |
0041 615-06490 18.000 EACH | 98.00000 1764.00] 125.00000 2250.00] 125.00000 2250.00
RIGHT OF WAY MARKER I | |
0042 615-06500 2.000 EACH | 495.00000 990.00] 575.00000 1150.00] 600.00000 1200.00
MONUMENT, A I I |
0043 616-02320 2113.000 SYS | 2.33000 4923.29]| 3.50000 7395.50] 3.00000 6339.00
GEOTEXTILES I | |
0044 616-05688 731.000 TON | 21.00000 15351.00] 22.00000 16082.00] 30.00000 21930.00
RIPRAP, CLASS 1 I I |
0045 616-06405 430.000 TON | 22.50000 9675.00]| 22.00000 9460.00]| 30.00000 12900.00
RIPRAP, REVETMENT I I |
0046 621-01004 1.000 EACH | 500.00000 500.00] 1000.00000 1000.00] 450.00000 450.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0047 621-01956 110.000 LBS | 3.25000 357.50] 4.50000 495_00] 3.25000 357.50
SEED MIXTURE, LEGUME, 1 I | |
0048 621-06545 0.300 TON | 300.00000 90.00] 1200.00000 360.00] 450.00000 135.00
FERTILIZER I I |
0049 621-06565 1.100 TON | 300.00000 330.00] 650.00000 715.00] 400.00000 440.00
MULCHING MATERIAL I | |
0050 621-06567 125.000 KGAL | 1.00000 125.00] 1.10000 137.50] 5.00000 625.00
WATER I I |
0051 621-06574 269.000 SYS | 2.40000 645.60]| 6.00000 1614.00] 3.25000 874.25
SODDING I | |
0052 621-07618 3765.000 SYS | 9.33000 35127.45] 10.33000 38892.45]| 10.00000 37650.00
| | |



ENGINEER"S ESTIMATE: $ 1,634,000.00
CALL ORDER 511
LETTING DATE : 03/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28342-A

: VINCENNES DISTRICT

ROUTE :

SR 54

COUNTIES : LAWRENCE

DATE :
PAGE :

03720706
511 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0053 621-08082 2095.000 LFT
COMPOST FILTER SOCK

0054 621-52448 2.000 EACH
SIGN, DO NOT SPRAY

0055 622-52436 6.000 EACH
SIGN, DO NOT MOW OR SPRAY

0056 622-91786 165.000 EACH
SEEDLING

0059 701-05783 12.000 HRS
OBSTRUCTIONS

0060 701-05787 LUMP
INSTRUMENTATION, INTEGRITY TESTING AND
DATA COLLECTION

0061 702-51005 43.600 CYS
CONCRETE, A, SUBSTRUCTURE

0062 702-51100 100.000 LBS
DRAIN PIPE, CAST IRON, 6 IN.

0063 702-51110 558.000 LBS

GRATES, BASINS, AND FITTINGS, CAST IRON

0065 703-51032 53697.000 LBS
REINFORCING STEEL, EPOXY COATED

0066 703-97936 360.000 EACH
THREADED TIE BAR ASSEMBLY, EPOXY COATED

0067 704-04850 605.000 SYS
CONCRETE MATTRESS, ARTICULATED

0068 704-51002 133.300 CYS
CONCRETE, C, SUPERSTRUCTURE

0069 706-05732 4.000 EACH
CONCRETE BRIDGE RAILING TRANSITION, TBC

0070 706-51020 13.800 CYS
CONCRETE, C, RAILING
0071 707-05983 552.000 LFT

STRUCTURAL MEMBERS, CONCRETE I-BEAM, 11
36 IN. X 12 IN.

0072 709-51821 LUMP
SURFACE SEAL

0073 714-44240 1.260 CYS
CONCRETE, A, STRUCTURES
0074 714-99346 38.000 LFT

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 3 FT. X 2 FT.

( 1 ) 35-1385672
FORCE CONSTRUCTION CO. INC.

UNIT PRICE
____________________________ e

3.

30.

30.

8.

1150.

14502.

766.

20.

86.

574.

1300.

431.

147.

2650.

2500.

465.

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
| 4.
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

54000

-19000

79000

-10000

98000

40000

00000

00000

00000

73000

00000

00000

00000

3 ) 35-1618530

JAMERICAN CONTRACTING & SERVIC

IC 2 ) 35-1310611 1C
|DUNCAN ROBERTSON INC

| |
AMOUNT| UNIT PRICE AMOUNT|
6871.60] 3.75000 7856.25|
| |
60.00] 35.00000 70.00]
| |
180.00] 35.00000 210.00]
| |
1320.00] 12.00000 1980.00]
| |
13800.00] 600.00000 7200.00]
| |
14502.00]  3500.00000 3500.00]
| |
| |
33421.14] 800.00000 34880.00]
| |
719.00] 4.00000 400.00]
| |
2672.82| 3.00000 1674.00]
| |
59066.70]| 0.90000 48327.30]
| |
7552.80] 16.50000 5940.00]
| |
52272.00] 60.00000 36300.00]
| |
76514.20] 800.00000 106640.00]
| |
5200.00] 1500.00000 6000.00]
| |
5947.80] 750.00000 10350.00]
| |
81546.96| 175.00000 96600.00]|
| |
| |
2650.00]  3500.00000 3500.00]
| |
3150.00] 1000.00000 1260.00]|
| |
17670.00] 300.00000 11400.00]
| |
| |

UNIT PRICE

4.

30.

30.

6.

700.

7500.

675.

10.

20.

80.

765.

1400.

450.

180.

3000.

2000.

400.

00000

00000

.50000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

180.

1072.

8400.

7500.

29430.

1000.

1953.

53697.

7200.

48400.

101974.

5600.

6210.

99360.

3000.

2520.

15200.

T

.00

.00

00

50

00

00

00

00

00

00

00

00

50

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720706
511 -5

ENGINEER"S ESTIMATE: $ 1,634,000.00 ROUTE : SR 54
CALL ORDER  : 511 CONTRACT ID : B -28342-A COUNTIES : LAWRENCE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1385672 l 2 ) 35-1310611 IC 3 ) 35-1618530
|FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0075 715-05169 146.000 LFT | 40.46000 5907.16] 25.00000 3650.00] 30.00000 4380.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0076 715-05407 168.000 LFT | 14.00000 2352.00] 8.00000 1344_00] 20.00000 3360.00
PIPE, END BENT DRAIN, 6 IN. I I |
0077 715-46005 4.000 EACH | 303.20000 1212.80] 200.00000 800.00] 500.00000 2000.00
PIPE END SECTION, 15 IN. I I |
0078 801-06203 1900.000 LFT | 0.24000 456.00] 0.53000 1007.00] 0.50000 950.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0079 801-06207 3454.000 LFT | 1.00000 3454.00] 1.20000 4144 80| 1.10000 3799.40
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0080 801-06218 48.000 LFT | 6.00000 288.00]| 7.25000 348.00] 7.00000 336.00
TEMPORARY TRANSVERSE PAVMENT MARKING, | | |
REMOVABLE, 24 IN. I I |
0081 801-06640 16.000 EACH | 125.00000 2000.00] 170.00000 2720.00] 175.00000 2800.00
CONSTRUCTION SIGN, A I I |
0082 801-06645 12.000 EACH | 60.00000 720.00] 110.00000 1320.00] 100.00000 1200.00
CONSTRUCTION SIGN, B I I |
0083 801-06775 LUMP |  22000.00000 22000.00]  15000.00000 15000.00] 5000.00000 5000.00
MAINTAINING TRAFFIC I I |
0084 801-07023 2.000 EACH | 3100.00000 6200.00] 6000.00000 12000.00] 5000.00000 10000.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 I | |
0085 801-07119 96.000 LFT | 25.00000 2400.00] 16.50000 1584.00] 16.00000 1536.00
BARRICADE, 111-B I I |
0086 801-08508 1100.000 LFT | 18.00000 19800.00] 20.00000 22000.00] 40.00000 44000.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, I | |
ANCHORED I I |
0087 801-53072 LUMP |  30000.00000 30000.00]  45000.00000 45000.00]  29000.00000 29000.00
TEMPORARY TRAFFIC SIGNAL I I |
0088 801-97643 864.000 LFT | 7.75000 6696.00] 4.40000 3801.60] 4.50000 3888.00
TEMPORARY BUZZ STRIPS I I |
0089 802-76025 22.250 SFT | 17.90000 398.28] 23.00000 511.75] 22.00000 489_50
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0090 802-76055 70.000 LFT | 4.95000 346.50] 6.00000 420.00] 6.00000 420.00
SIGN POST, A I I |
0091 808-06703 2676.000 LFT | 0.39000 1043_64] 0.50000 1338.00] 0.50000 1338.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0092 808-06716 2031.000 LFT | 1.00000 2031.00] 0.52000 1056.12| 0.50000 1015.50
| | |

LINE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720706
511 -6

ENGINEER"S ESTIMATE: $ 1,634,000.00 ROUTE : SR 54
CALL ORDER  : 511 CONTRACT ID : B -28342-A COUNTIES : LAWRENCE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
| 1 ) 35-1385672 IC 2 ) 35-1310611 IC 3 ) 35-1618530
|FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0093 808-75240 334.500 LFT | 0.39000 130.46] 1.40000 468.30] 1.50000 501.75
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0094 808-75245 894.000 LFT | 0.39000 348.66| 0.50000 447_00] 0.50000 44700
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0095 808-75996 22.000 EACH | 11.74000 258.28]| 22.00000 484 _00] 25.00000 550.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0096 808-75998 22.000 EACH | 65.00000 1430.00] 52.00000 1144.00] 50.00000 1100.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0097 701-05781 22.200 CYS | 1062 .00000 23576.40] 900.00000 19980.00] 800.00000 17760.00
UNCLASSIFIED SHAFT EXCAVATION , 30 IN. | | |
DIA. | | |
0098 701-05785 120.000 LFT | 165.00000 19800.00] 150.00000 18000.00] 55.00000 6600.00
EXPLORATION (SHAFT EXCAVATION) 2 IN. I I |
DIA. | | |
0099 701-05779 LUMP |  10200.00000 10200.00]  20000.00000 20000.00]  15000.00000 15000.00
FURNISHING DRILLED SHAFT DRILLING I I |
EQUIPMENT I I |
0100 701-05780 22.200 CYS | 1007 .00000 22355.40] 190.00000 4218.00] 1250.00000 27750.00
DRILLED SHAFT CONCRETE , 30 IN. DIA. I | |
0101 701-05784 12.000 LFT | 100.00000 1200.00] 275.00000 3300.00] 110.00000 1320.00
TRIAL SHAFT HOLES , 30 IN. DIA. I I |
0102 202-51330 LUMP |  33895.00000 33895.00] 50000.00000 50000.00]  45000.00000 45000.00
PRESENT STRUCTURE, REMOVE I | |
SECTION TOTALS I $ 1,194,988.80] $ 1,212,239.32] $ 1,293,025.40
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 1,194,988.80] $ 1,212,239.32] $ 1,293,025.40




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 511 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,634,000.00 ROUTE : SR 54
CALL ORDER  : 511 CONTRACT ID : B -28342-A COUNTIES : LAWRENCE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 1C ) 1C )
|GOHMANN ASPHALT & CONSTR., 1 | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP 20000.00000 20000.00
CONSTRUCTION ENGINEERING

0002 105-07038 12.000 MOS 1500.00000 18000.00
FIELD OFFICE, A

0003 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP 69000.00000 69000.00
MOBILIZATION AND DEMOBILIZATION

0006 201-52370 LUMP 48000.00000 48000.00
CLEARING RIGHT OF WAY

0007 202-02236 726.000 SYS 9.50000 6897.00
SURFACE, REMOVE

0008 202-02240 1139.000 SYS 20.00000 22780.00

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
PAVEMENT REMOVAL | | |
0009 202-02241 312.000 LFT | 4.50000 1404.00]| |
GUARDRAIL, REMOVE I I |
| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

I I I

0012 203-02055 4312.000 CYS 25.00000 107800.00
EMBANKMENT

0013 203-02235 726.000 SYS 5.00000 3630.00
BREAKING PAVEMENT

0014 203-51223 697.000 CYS 20.00000 13940.00
EXCAVATION, WATERWAY

0015 205-06931 28.000 TON 50.00000 1400.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0016 206-51230 108.000 CYS 35.00000 3780.00
EXCAVATION, FOUNDATION, UNCLASSIFIED

0017 207-08268 3806.000 SYS 11.00000 41866.00
SUBGRADE TREATMENT, TYPE IV

0018 211-02050 100.000 CYS 48.00000 4800.00
B BORROW

0019 211-06467 58.000 CYS 80.00000 4640.00
AGGREGATE FOR END BENT BACKFILL

0020 211-07454 34.000 CYS 65.00000 2210.00

STRUCTURE BACKFILL



REINFORCED CONCRETE BRIDGE APPROACH 12

IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 511 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,634,000.00 ROUTE : SR 54
CALL ORDER  : 511 CONTRACT ID : B -28342-A COUNTIES : LAWRENCE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
I 4 ) 35-2040801 l ) | )
|GOHMANN ASPHALT & CONSTR., 1 | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0021 301-07448 511.000 TON | 22.00000 11242.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0022 302-07455 59.000 CYS | 75.00000 442500 |
DENSE GRADED SUBBASE I I |
0023 304-07493 270.000 TON | 55.00000 14850.00] |
WIDENING WITH HMA, TYPE B I I |
0024 306-08043 534.000 SYS | 11.50000 6141.00] |
MILLING, TRANSITION I I |
0025 402-07433 294.000 TON | 56.75000 16684.50] |
HMA SURFACE, TYPE B I I |
0026 402-07438 481.000 TON | 47 .50000 22847.50] |
HMA INTERMEDIATE, TYPE B I I |
0027 402-07441 1388.000 TON | 4400000 61072.00] |
HMA BASE, TYPE B I I |
0028 404-05511 1389.000 SYS | 7.00000 9723.00] |
SEAL COAT, 2 I I |
0029 406-05520 3.000 TON | 400.00000 1200.00] |
ASPHALT FOR TACK COAT I I |
0030 601-01522 4.000 EACH | 1500.00000 6000.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0031 601-01700 1.000 EACH | 1795.00000 1795.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 1 I I |
0032 601-01839 1.000 EACH | 179500000 1795.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 6 | | |
0033 601-01846 2.000 EACH | 179500000 3590.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 I I |
0034 601-94689 2.000 EACH | 229500000 4590.00] |
GUARDRAIL END TREATMENT, 0S I I |
0035 601-99105 675.000 LFT | 15.35000 10361.25] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0036 602-06729 6.000 EACH | 8.00000 48.00] |
BARRIER DELINEATOR I I |
0037 603-06040 1720.000 LFT | 9.75000 16770.00] |
FENCE, FARM FIELD, 47 IN. I I |
0038 609-06259 342.200 SYS | 90.00000 30798.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 511 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,634,000.00 ROUTE : SR 54
CALL ORDER  : 511 CONTRACT ID : B -28342-A COUNTIES : LAWRENCE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
I 4 ) 35-2040801 1C ) | )
|GOHMANN ASPHALT & CONSTR., 1 | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0039 610-07486 109.000 TON | 95.00000 10355.00] |
HMA FOR APPROACHES, TYPE A I I |
0040 611-06497 3.000 EACH | 115.00000 345.00] |
MAILBOX ASSEMBLY, SINGLE I I |
0041 615-06490 18.000 EACH | 98.00000 1764.00] |
RIGHT OF WAY MARKER I I |
0042 615-06500 2.000 EACH | 495.00000 990.00] |
MONUMENT, A I I |
0043 616-02320 2113.000 SYS | 4.00000 8452.00] |
GEOTEXTILES I I |
0044 616-05688 731.000 TON | 2400000 17544.00] |
RIPRAP, CLASS 1 I I |
0045 616-06405 430.000 TON | 22.00000 9460.00] |
RIPRAP, REVETMENT I I |
0046 621-01004 1.000 EACH | 400.00000 400.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0047 621-01956 110.000 LBS | 3.00000 330.00] |
SEED MIXTURE, LEGUME, 1 I I |
0048 621-06545 0.300 TON | 395.00000 118.50] |
FERTILIZER I | |
0049 621-06565 1.100 TON | 360.00000 396.00] |
MULCHING MATERIAL I I |
0050 621-06567 125.000 KGAL | 5.00000 625.00]| |
WATER I I |
0051 621-06574 269.000 SYS | 3.00000 807.00] |
SODDING I I |
0052 621-07618 3765.000 SYS | 9.33000 35127.45] |
COMPOST SOIL BLANKET I I |
0053 621-08082 2095.000 LFT | 3.28000 6871.60] |
COMPOST FILTER SOCK I I |
0054 621-52448 2.000 EACH | 28.00000 56.00] |
SIGN, DO NOT SPRAY I I |
0055 622-52436 6.000 EACH | 28.00000 168.00] |
SIGN, DO NOT MOW OR SPRAY I I |
0056 622-91786 165.000 EACH | 6.00000 990.00] |
SEEDLING I I |
0059 701-05783 12.000 HRS | 575.00000 6900.00] |
| | |

OBSTRUCTIONS



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
: 511 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,634,000.00 1 SR 54
CALL ORDER  : 511 CONTRACT ID : B -28342-A : LAWRENCE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 l ) | )
|GOHMANN ASPHALT & CONSTR., 1 | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0060 701-05787 LUMP |  14000.00000 14000.00] |
INSTRUMENTATION, INTEGRITY TESTING AND | I |
DATA COLLECTION I I |
0061 702-51005 43.600 CYS | 1100.00000 47960.00] |
CONCRETE, A, SUBSTRUCTURE I | |
0062 702-51100 100.000 LBS | 6.00000 600.00] |
DRAIN PIPE, CAST IRON, 6 IN. I I |
0063 702-51110 558.000 LBS | 2.00000 1116.00] |
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0065 703-51032 53697.000 LBS | 1.13000 60677.61] |
REINFORCING STEEL, EPOXY COATED I I |
0066 703-97936 360.000 EACH | 13.50000 4860.00| |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0067 704-04850 605.000 SYS | 110.00000 66550.00] |
CONCRETE MATTRESS, ARTICULATED I I |
0068 704-51002 133.300 CYS | 950.00000 126635.00]| |
CONCRETE, C, SUPERSTRUCTURE I | I
0069 706-05732 4.000 EACH | 1100.00000 4400.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0070 706-51020 13.800 CYS | 550.00000 7590.00] |
CONCRETE, C, RAILING I | |
0071 707-05983 552.000 LFT | 200.00000 110400.00] |
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I1 | I |
36 IN. X 12 IN. I I |
0072 709-51821 LUMP | 2650.00000 2650.00] |
SURFACE SEAL I | |
0073 714-44240 1.260 CYS | 150000000 1890.00] |
CONCRETE, A, STRUCTURES I I |
0074 714-99346 38.000 LFT | 325.00000 12350.00] |
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 3 FT. X 2 FT. I I |
0075 715-05169 146.000 LFT | 45_00000 6570.00] |
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0076 715-05407 168.000 LFT | 10.00000 1680.00] |
PIPE, END BENT DRAIN, 6 IN. I I |
0077 715-46005 4.000 EACH | 600.00000 2400.00] |
PIPE END SECTION, 15 IN. I I |
0078 801-06203 1900.000 LFT | 0.24000 456.00] |
| | |

TEMPORARY PAVEMENT MARKING, 4 IN.



SNOWPLOWABLE RAISED PAVEMENT MARKER,

INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
: 511 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,634,000.00 1 SR 54
CALL ORDER  : 511 CONTRACT ID : B -28342-A : LAWRENCE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
I 4 ) 35-2040801 l ) | )
|GOHMANN ASPHALT & CONSTR., 1 | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0079 801-06207 3454.000 LFT | 1.00000 3454.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0080 801-06218 48.000 LFT | 6.00000 288.00]| |
TEMPORARY TRANSVERSE PAVMENT MARKING, | | |
REMOVABLE, 24 IN. I I |
0081 801-06640 16.000 EACH | 125.00000 2000.00] |
CONSTRUCTION SIGN, A I I |
0082 801-06645 12.000 EACH | 60.00000 720.00] |
CONSTRUCTION SIGN, B I I |
0083 801-06775 LUMP | 7000.00000 7000.00] |
MAINTAINING TRAFFIC I I |
0084 801-07023 2.000 EACH | 3100.00000 6200.00] |
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0085 801-07119 96.000 LFT | 25.00000 2400.00] |
BARRICADE, 111-B I I |
0086 801-08508 1100.000 LFT | 35.00000 38500.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0087 801-53072 LUMP |  30000.00000 30000.00] |
TEMPORARY TRAFFIC SIGNAL I | |
0088 801-97643 864.000 LFT | 7.75000 6696.00] |
TEMPORARY BUZZ STRIPS I I |
0089 802-76025 22.250 SFT | 17.90000 398.28] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0090 802-76055 70.000 LFT | 4.95000 346.50] |
SIGN POST, A I I |
0091 808-06703 2676.000 LFT | 0.39000 1043_64] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0092 808-06716 2031.000 LFT | 1.00000 2031.00] |
LINE, REMOVE I I |
0093 808-75240 334.500 LFT | 0.39000 130.46] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0094 808-75245 894.000 LFT | 0.39000 348.66| |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0095 808-75996 22.000 EACH | 4238000 932.36] |
| | |
I I |

REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
: 511 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,634,000.00 1 SR 54
CALL ORDER  : 511 CONTRACT ID : B -28342-A : LAWRENCE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 l ) | )
|GOHMANN ASPHALT & CONSTR., 1 | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0096 808-75998 22.000 EACH | 65.00000 1430.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0097 701-05781 22.200 CYS | 850.00000 18870.00] |
UNCLASSIFIED SHAFT EXCAVATION , 30 IN. | I |
DIA. | | |
0098 701-05785 120.000 LFT | 100.00000 12000.00] |
EXPLORATION (SHAFT EXCAVATION) 2 IN. I I |
DIA. I | |
0099 701-05779 LUMP |  15000.00000 15000.00] |
FURNISHING DRILLED SHAFT DRILLING I I |
EQUIPMENT I I |
0100 701-05780 22.200 CYS | 800.00000 17760.00] |
DRILLED SHAFT CONCRETE , 30 IN. DIA. I | |
0101 701-05784 12.000 LFT | 250.00000 3000.00] |
TRIAL SHAFT HOLES , 30 IN. DIA. I I |
0102 202-51330 LUMP |  58000.00000 58000.00] |
PRESENT STRUCTURE, REMOVE I | |
SECTION TOTALS I $ 1,397,114.31] $ | $
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 1,397,114.31] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 521 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  598,000.00 ROUTE : US 36
CALL ORDER : 521 CONTRACT ID : B -28351-A COUNTIES : HENRY
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 07/21/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2064912 B & P CONSTRUCTION $ 374,988.49 100.0000%
2 90-0177865 HIS CONSTRUCTORS LLC $ 438,293.90 116.8820%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 480,000.00 128.0039%
4  35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 481,905.10 128.5120%
5 35-1917625 MILESTONE CONTRACTORS, L.P. $ 515,467.85 137.4623%
6 35-1618530 AMERICAN CONTRACTING & SERVICES $ 573,417.00 152.9159%
IC 1 ) 35-2064912 | 2 ) 90-0177865 IC 3 ) 35-0918397
IB & P CONSTRUCTION [HIS CONSTRUCTORS LLC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001 NEW BRIDGE CONSTRUCTION
| | |
0001 105-06845 LUMP | 7950.00000 7950.00] 6300.00000 6300.00] 6200.00000 6200.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 1600.00000 9600.00]| 1300.00000 7800.00] 2400.00000 14400.00
FIELD OFFICE, A I | |
0003 105-08520 2.000 EACH | 310.00000 620.00] 150.00000 300.00] 250.00000 500.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 12.000 MOS | 160.00000 1920.00] 550.00000 6600.00]| 150.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP |  17065.00000 17065.00]  21700.00000 21700.00]  22000.00000 22000.00
MOBILIZATION AND DEMOBILIZATION I I |
0010 201-52370 LUMP | 7500.00000 7500.00]  10800.00000 10800.00] 9600.00000 9600.00
| | |

CLEARING RIGHT OF WAY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 521 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  598,000.00 ROUTE : US 36
CALL ORDER : 521 CONTRACT ID : B -28351-A COUNTIES : HENRY
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-2064912 IC 2 ) 90-0177865 IC 3 ) 35-0918397
IB & P CONSTRUCTION [HIS CONSTRUCTORS LLC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0011 202-51330 LUMP |  13000.00000 13000.00]  10500.00000 10500.00]  13651.71000 13651.71
PRESENT STRUCTURE, REMOVE I I |
0012 203-02000 714.000 CYS | 11.00000 7854.00] 23.00000 16422.00] 23.00000 16422.00
EXCAVATION, COMMON I I |
0013 203-02070 1024.000 CYS | 7.56000 7741_44] 15.00000 15360.00] 18.00000 18432.00
BORROW I I |
0014 205-06932 113.000 LFT | 8.30000 937.90| 8.50000 960.50] 8.30000 937.90
TEMPORARY CHECK DAM, STRAW BALES I I |
0015 205-06937 342.000 LFT | 1.45000 495.90] 1.50000 513.00] 1.45000 495_90
TEMPORARY SILT FENCE I I |
0017 211-07454 51.300 CYS | 19.00000 974.70] 4200000 2154.60]| 2400000 1231.20
STRUCTURE BACKFILL I I |
0018 213-52830 73.500 CYS | 62.00000 4557.00] 85.00000 6247.50] 110.00000 8085.00
FLOWABLE MORTAR I I |
0019 303-01180 1290.000 TON | 18.00000 23220.00] 26.25000 33862.50] 19.00000 24510.00
COMPACTED AGGREGATE, NO. 53 I I |
0020 306-08043 266.000 SYS | 18.36000 4883.76| 10.00000 2660.00] 13.00000 3458.00
MILLING, TRANSITION I I |
0021 401-06264 LUMP | 2000.00000 2000.00] 2050.00000 2050.00] 1500.00000 1500.00
PROFILOGRAPH, HMA I I |
0022 401-07321 308.000 TON | 75.75000 23331.00] 78.00000 24024 .00] 70.00000 21560.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I | |
0023 401-07390 483.000 TON | 42.03000 20300.49] 4400000 21252.00] 60.00000 28980.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | I |
0024 401-07407 1610.000 TON | 36.00000 57960.00] 38.00000 61180.00] 55_00000 88550.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm I | |
0025 402-07440 196.000 TON | 40.50000 7938.00] 4200000 8232.00] 55.00000 10780.00
HMA BASE, TYPE A I I |
0026 402-07450 15.000 TON | 49_00000 735.00] 4400000 660.00] 150.00000 2250.00
HMA, TYPE A, WEDGE AND LEVEL I | |
0027 404-05511 1189.000 SYS | 2.20000 2615.80] 2.20000 2615.80]| 3.60000 4280.40
SEAL COAT, 2 I I |
0028 404-05514 1966.000 SYS | 1.33000 2614_78| 1.35000 2654.10] 4.00000 7864.00
SEAL COAT, 5 I | |
0029 406-05520 2.300 TON | 218.00000 501.40] 200.00000 460.00] 200.00000 460.00
ASPHALT FOR TACK COAT I I |
0030 601-06854 2.000 EACH | 2500.00000 5000.00]| 2500.00000 5000.00] 2475.00000 4950.00
GUARDRAIL, W-BEAM, NESTED I | |
0031 601-94689 4.000 EACH | 2000.00000 8000.00] 2000.00000 8000.00] 1950.00000 7800.00
| | |

GUARDRAIL END TREATMENT, OS



ENGINEER"S ESTIMATE: $ 598,000.00
CALL ORDER 521
LETTING DATE : 03/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28351-A
: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

uS 36
HENRY

DATE :
PAGE :

03720706
521 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0032 601-97774 1.000 EACH
GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE

0033 601-99105 525.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0034 610-07486 26.000 TON
HMA FOR APPROACHES, TYPE A

0035 611-06497 2.000 EACH
MAILBOX ASSEMBLY, SINGLE

0036 615-06505 2.000 EACH
MONUMENT, B

0037 616-02320 443.000 SYS
GEOTEXTILES

0038 616-06405 76.000 TON
RIPRAP, REVETMENT

0039 616-06451 279.000 TON
RIPRAP, UNIFORM

0040 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0041 621-06545 0.450 TON
FERTILIZER

0042 621-06553 190.000 LBS
SEED MIXTURE, R

0043 621-06565 2.240 TON
MULCHING MATERIAL

0044 621-06574 389.000 SYS
SODDING

0045 714-06391 56.000 LFT

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 20 FT. X 5 FT.

0046 715-03475 2.000 EACH
SAFETY METAL END SECTION, 4:1, 15 IN.
0047 715-05123 100.000 LFT
PIPE, TYPE 1, CIRCULAR, 24 IN.

0048 715-05169 116.000 LFT
PIPE, TYPE 3, CIRCULAR, 15 IN.

0049 715-46005 4.000 EACH

PIPE END SECTION, 15 IN.

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 35-2064912
B & P CONSTRUCTION

UNIT PRICE

700.

13.

81.

170.

525.

18.

17.

312.

530.

375.

1393.

255.

41.

18.

175.

00000

35000

00000

00000

00000

.75000

00000

00000

50000

00000

.10000

00000

.16000

00000

00000

25000

00000

00000

| 2 ) 90-0177865 |

[HIS CONSTRUCTORS LLC |

| |
AMOUNT] UNIT PRICE AMOUNT]
700.00] 655.00000 655.00]
| |

| |
7008.75] 13.75000 7218.75]
| |
2106.00] 82.00000 2132.00]
| |
340.00] 170.00000 340.00]
| |
1050.00] 515.00000 1030.00]
| |
1218.25] 2.00000 886.00]
| |
1368.00] 38.00000 2888.00]
| |
4743.00] 27.00000 7533.00]
| |
625.00] 500.00000 1000.00]
| |

| |
238.50] 540.00000 243.00]
| |
589.00] 3.15000 598.50]
| |
840.00] 385.00000 862.40]
| |
2396.24] 6.25000 2431.25]
| |
78008.00] 1500.00000 84000.00]
| |

| |
510.00] 375.00000 750.00]
| |
4125.00] 27.00000 2700.00]
| |
2088.00] 23.00000 2668.00]
| |
700.00] 350.00000 1400.00]
| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

650.

13.

160.

170.

505.

36.

36.

500.

530.

375.

1625.

325.

58.

27.

280.

00000

35000

00000

00000

00000

.00000

00000

00000

00000

00000

.10000

00000

.16000

00000

00000

00000

00000

00000

AMOUNT

340.

1010.

1329.

2736.

10044.

1000.

238.

589.

840.

2396.

91000.

650.

5800.

3132.

1120.

.75

.00

00

00

00

00

00

00

50

00

00

24

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 598,000.00
CALL ORDER 521 CONTRACT ID : B -28351-A
LETTING DATE : 03/15/06 10:00 AM DISTRICT

SET-ASIDE :

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

uS 36
HENRY

DATE :
PAGE :

03720706

521 -4

( 1 ) 35-2064912
B

IC
& P CONSTRUCTION IH
I

LINE NO /7 ITEM CODE 7/ ALT

) 90-0177865
IS CONSTRUCTORS LLC

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

-50000
-55000
-55000
.00000

-00000

AMOUNT

2100.

1800.

540.

360.

192.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]|
—————————————————————————————————————————— A
0051 801-04308 7.000 EACH | 110.00000 770.00] 103.00000 721.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0052 801-06625 30.000 EACH | 71.00000 2130.00] 72.00000 2160.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0053 801-06640 20.000 EACH | 91.00000 1820.00] 92.00000 1840.00]
CONSTRUCTION SIGN, A I I |
0054 801-07118 72.000 LFT | 8.00000 576.00] 7.70000 554.40]
BARRICADE, 111-A I I |
0055 801-07119 48.000 LFT | 8.00000 384.00] 7.70000 369.60]
BARRICADE, 111-B I I |
0056 808-06712 350.000 LFT | 0.60000 210.00] 0.56000 196.00]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0057 808-06713 2800.000 LFT | 0.60000 1680.00] 0.56000 1568.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0058 207-08263 267.000 SYS | 26.00000 6942_00] 21.00000 5607.00]|
SUBGRADE TREATMENT, TYPE IA I I |
0059 714-08514 276.300 SFT | 4525000 12502.58] 100.00000 27630.00]
WINGWALL I I |
SECTION TOTALS | $ 374,988.49]| $ 438,293.90|
------------------------------------------ A
CONTRACT TOTALS | $ 374,988.49] $ 438,293.90]

480,000.

.00

00

00

00

00

50

.00

.00

.90

.00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 521 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  598,000.00 ROUTE : US 36
CALL ORDER : 521 CONTRACT ID : B -28351-A COUNTIES : HENRY
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 IC 5 ) 35-1917625 IC 6 ) 35-1618530
IERBER & MILLIGAN CONSTR. CO. |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  NEW BRIDGE CONSTRUCTION
| | |
0001 105-06845 LUMP | 6000.00000 6000.00] 6500.00000 6500.00] 8000.00000 8000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 1200.00000 7200.00] 1500.00000 9000.00] 2000.00000 12000.00
FIELD OFFICE, A I I |
0003 105-08520 2.000 EACH | 500.00000 1000.00] 125.00000 250.00] 250.00000 500.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 12.000 MOS | 150.00000 1800.00] 65.00000 780.00] 75.00000 900.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP |  23000.00000 23000.00]  25000.00000 25000.00]  29000.00000 29000.00
MOBILIZATION AND DEMOBILIZATION I | |
0010 201-52370 LUMP |  11500.00000 11500.00]  10000.00000 10000.00]  14500.00000 14500.00
CLEARING RIGHT OF WAY I I |
0011 202-51330 LUMP |  50000.00000 50000.00]  21000.00000 21000.00]  34000.00000 34000.00
PRESENT STRUCTURE, REMOVE I | |
0012 203-02000 714.000 CYS | 10.00000 7140.00] 25.00000 17850.00] 15.00000 10710.00
EXCAVATION, COMMON I I |
0013 203-02070 1024.000 CYS | 12.00000 12288.00] 30.00000 30720.00] 15.00000 15360.00
BORROW I | |
0014 205-06932 113.000 LFT | 9.00000 1017.00] 14.00000 1582.00] 9.00000 1017.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0015 205-06937 342.000 LFT | 1.80000 615.60]| 2.60000 889.20] 1.50000 513.00
TEMPORARY SILT FENCE I | |
0017 211-07454 51.300 CYS | 45_00000 2308.50] 65.00000 3334.50] 65.00000 3334.50
STRUCTURE BACKFILL I I |
0018 213-52830 73.500 CYS | 125.00000 9187.50]| 200.00000 14700.00] 125.00000 9187.50
FLOWABLE MORTAR I | |
0019 303-01180 1290.000 TON | 20.00000 25800.00] 22.00000 28380.00] 25.00000 32250.00
| | |

COMPACTED AGGREGATE, NO. 53



ENGINEER"S ESTIMATE: $ 598,000.00

CALL ORDER 521

LETTING DATE : 03/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 521 -6
TABULATION OF BIDS
ROUTE : US 36
CONTRACT ID : B -28351-A COUNTIES : HENRY
DISTRICT : GREENFIELD DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0020 306-08043 266.000 SYS
MILLING, TRANSITION

0021 401-06264 LUMP
PROFILOGRAPH, HMA

0022 401-07321 308.000 TON
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

0023 401-07390 483.000 TON
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm

0024 401-07407 1610.000 TON
QC/QA-HMA, 2, 64, BASE, 25.0 mm

0025 402-07440 196.000 TON
HVA BASE, TYPE A

0026 402-07450 15.000 TON
HMA, TYPE A, WEDGE AND LEVEL

0027 404-05511 1189.000 SYS
SEAL COAT, 2

0028 404-05514 1966.000 SYS
SEAL COAT, 5

0029 406-05520 2.300 TON
ASPHALT FOR TACK COAT

0030 601-06854 2.000 EACH
GUARDRAIL, W-BEAM, NESTED

0031 601-94689 4.000 EACH
GUARDRAIL END TREATMENT, OS

0032 601-97774 1.000 EACH
GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE

0033 601-99105 525.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0034 610-07486 26.000 TON
HMA FOR APPROACHES, TYPE A

0035 611-06497 2.000 EACH
MAILBOX ASSEMBLY, SINGLE

0036 615-06505 2.000 EACH
MONUMENT, B

0037 616-02320 443.000 SYS
GEOTEXTILES

0038 616-06405 76.000 TON

RIPRAP, REVETMENT

( 4 ) 35-1364963 IC 5 ) 35-1917625 IC 6 ) 35-1618530
ERBER & MILLIGAN CONSTR. CO. |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVIC
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI UNIT PRICE AMOUNT
_______ 650000 1720.001  9.00000  2394.00]  20.00000  5320.00
2500.00000 zsoo.ooI 500.00000 soo.ooI 2500.00000 2500.00
83.00000 25564 .00 67.75000 20867.00 80.00000 24640.00
46.00000 22218.00 53.55000 25864.65 45.00000 21735.00
40.00000 64400.00 40.50000 65205 .00 40.00000 64400.00
4400000 8624.00 65.00000 12740.00 4400000 8624.00
46.00000 690.00 90.45000 1356.75 45_.00000 675.00
2.50000 2972.50 2.25000 2675.25 2.50000 2972.50
2.75000 5406.50 1.50000 2949.00

220.00000 506.00 250.00000 575.00 225.00000 517.50

2250.00000 9000.00 2100.00000 8400.00 2000.00000 8000.00

650.00000 650.00 685.00000 685.00 700.00000 700.00

15.00000 7875.00 14.05000 7376.25 14.00000 7350.00

85.00000 2210.00 96.00000 2496.00 85.00000 2210.00

180.00000 360.00 180.00000 360.00 175.00000 350.00

550.00000 1100.00 530.00000 1060.00 550.00000 1100.00

3.00000 1329.00 2.00000 886.00 3.00000 1329.00

25.00000 1900.00 35.00000 2660.00

|
|
|
|
.
|
|
|
|
|
|
|
|
|
|
|
|
|
|
I
| 2.00000 3932.00
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
I
| 35.00000 2660.00
|

| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
2600.00000 5200.00]  2600.00000 5200.00]  2500.00000 5000.00
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
I I



ENGINEER"S ESTIMATE: $ 598,000.00

CALL ORDER 521

LETTING DATE : 03/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 521 -7
TABULATION OF BIDS
ROUTE : US 36
CONTRACT ID : B -28351-A COUNTIES : HENRY
DISTRICT : GREENFIELD DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0039 616-06451 279.000 TON
RIPRAP, UNIFORM

0040 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0041 621-06545 0.450 TON
FERTILIZER

0042 621-06553 190.000 LBS
SEED MIXTURE, R

0043 621-06565 2.240 TON
MULCHING MATERIAL

0044 621-06574 389.000 SYS
SODDING

0045 714-06391 56.000 LFT
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 20 FT. X 5 FT.
0046 715-03475 2.000 EACH
SAFETY METAL END SECTION, 4:1, 15 IN.
0047 715-05123 100.000 LFT
PIPE, TYPE 1, CIRCULAR, 24 IN.

0048 715-05169 116.000 LFT
PIPE, TYPE 3, CIRCULAR, 15 IN.

0049 715-46005 4.000 EACH
PIPE END SECTION, 15 IN.

0051 801-04308 7.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0052 801-06625 30.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0053 801-06640 20.000 EACH
CONSTRUCTION SIGN, A

0054 801-07118 72.000 LFT
BARRICADE, 111-A

0055 801-07119 48.000 LFT
BARRICADE, 111-B

0056 808-06712 350.000 LFT
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0057 808-06713 2800.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0058 207-08263 267.000 SYS

SUBGRADE TREATMENT, TYPE IA

( 4 ) 35-1364963 IC 5 ) 35-1917625 IC 6 ) 35-1618530
ERBER & MILLIGAN CONSTR. CO. |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVIC
| |
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
____________________________ A
25.00000 6975.00] 35.00000 9765.00] 35.00000 9765.00

550.00000 1100.00 525.00000 1050.00 550.00000 1100.00

550.00000 247.50 555.00000 249.75 550.00000 247.50

3.50000 665.00 3.25000 617.50 3.25000 617.50

400.00000 896.00 400.00000 896.00 400.00000 896.00

6.50000 2528.50 6.50000 2528.50 6.50000 2528.50

2000.00000 112000.00 2000.00000 112000.00 2600.00000 145600.00

225.00000 450.00 675.00000 1350.00 650.00000 1300.00

50.00000 5000.00 55.00000 5500.00 65.00000 6500.00

200.00000 800.00 590.00000 2360.00 650.00000 2600.00

150.00000 1050.00 105.00000 735.00 125.00000 875.00

85.00000 2550.00 75.00000 2250.00 75.00000 2250.00

120.00000 2400.00 95.00000 1900.00 100.00000 2000.00

8.00000 576.00 7.90000 568.80 8.00000 576.00

8.00000 384.00 7.90000 379.20 8.00000 384.00

0.75000 262.50 0.60000 210.00 0.60000 210.00

0.60000 1680.00 0.60000 1680.00 0.60000 1680.00

12.00000 3204.00 20.00000 5340.00

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I 30.00000 8010.00
|

| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
20.00000 2320.00] 39.00000 4524 _00] 55.00000 6380.00
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
I I



ENGINEER"S ESTIMATE: $ 598,000.00

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06

PAGE : 521 -8
TABULATION OF BIDS

ROUTE : US 36

CALL ORDER  : 521 CONTRACT ID : B -28351-A COUNTIES : HENRY
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1364963 IC 5 ) 35-1917625 IC 6 ) 35-1618530
IERBER & MILLIGAN CONSTR. CO. |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0059 714-08514 276.300 SFT | 55.00000 15196.50] 90.00000 24867.00] 165.00000 45589.50
WINGWALL I | |
SECTION TOTALS I $ 481,905.10] $ 515,467.85| $ 573,417.00
—————————————————————————————————————————— A
|

CONTRACT TOTALS

$ 481,905.10] $ 515,467.85] $ 573,417.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 531 -1

TABULATION OF BIDS

ENGINEER"S ESTIMATE: NONE BELOW ROUTE : 1-70
CALL ORDER : 531 CONTRACT ID : B -28429-A COUNTIES : VIGO
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 06/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1801998 CLR, INC. $ 92,070.00 100.0000%

2  35-1618530 AMERICAN CONTRACTING & SERVICES $ 117,602.00 127.7311%




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
GE :

PAI

%

03720706
551 -1

OVER

LOW BID

113
114
116
128

-0000%
-5007%
-3410%
.3857%
-9472%
.2162%

RIMCO, 1

NC.

.00000

.00000

-00000

.00000

.31000

-26000

.00000

-50000

-90000

.00000

.50000

AMOUN

7500.

6600.

19541.

3908.

12402.

1818.

33943.

6720.

3600.

ENGINEER"S ESTIMATE: $  450,000.00 ROUTE : SR 18
CALL ORDER  : 551 CONTRACT ID : B -28440-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 06/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
RANK VENDOR NO./NAME
1 35-1386990 I1SOM, JACK CONSTRUCTION CO $
2 35-1057237 R L MCCOY INC $
3 35-1374866 PRIMCO, INC. $
4  35-1058755 BAKER & SCHULTZ, INC. $
5 35-1523985 WIRTZ & YATES, INC. $
6 35-1817530 PIONEER ASSOCIATES, INC. $
IC 1 ) 35-1386990 IC 2 ) 35-1057237 |
[1SOM, JACK CONSTRUCTION CO  |R L MCCOY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— ey
SECTION 0001  BRIDGE DECK RECONSTRUCTION & OVERLAY
| | |
0001 105-06845 LUMP | 5500.00000 5500.00] 3000.00000 3000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 3.000 MOS | 2600.00000 7800.00] 1725.00000 5175.00]
FIELD OFFICE, B I | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP |  16000.00000 16000.00]  19350.00000 19350.00]
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 2500.00000 2500.00] 250.00000 250.00]
CLEARING RIGHT OF WAY I | |
0007 202-02240 234.000 SYS | 12.00000 2808.00] 23.00000 5382.00]
PAVEMENT REMOVAL I I |
0008 202-02241 404.000 LFT | 6.00000 2424 00| 4.50000 1818.00]
GUARDRAIL, REMOVE I | |
0009 202-51328 LUMP |  24000.00000 24000.00]  62000.00000 62000.00]
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0010 203-02000 240.000 CYS | 8.00000 1920.00] 25.00000 6000.00]
EXCAVATION, COMMON | | |
0011 207-08267 480.000 SYS | 6.50000 3120.00] 1.00000 480.00]
| | |

SUBGRADE TREATMENT, TYPE I11A

T

00

00

.00

.00

31

26

00

00

90

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 450,000.00

ROUTE :

SR 18

DATE :
PAGE :

03720706
551 -2

3 ) 35-1374866

RIMCO, INC.

UNIT PRICE

156.

1825.

2110.

14.

65.

110.

89.

71.

1150.

89.

1495.

1325.

00000

00000

00000

40000

50000

00000

.10000

00000

75000

.85000

-95000

00000

00000

00000

00000

AMOUNT

13728.

7300.

8440.

4320.

23593.

10780.

29.

979.

1865.

831.

26176.

26450.

14996.

5980.

12455.

CALL ORDER  : 551 CONTRACT ID : B -28440-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1386990 IC 2 ) 35-1057237 |
[1SOM, JACK CONSTRUCTION CO  |R L MCCOY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]|
—————————————————————————————————————————— A
0012 302-07455 60.000 CYS | 45_00000 2700.00] 64.00000 3840.00]
DENSE GRADED SUBBASE I I |
0013 306-08043 587.000 SYS | 6.50000 3815.50] 5.50000 3228.50]
MILLING, TRANSITION I I |
0014 402-07453 317.000 TON | 92.00000 29164.00] 70.60000 22380.20]
HMA FOR TEMPORARY PAVEMENT I I |
0015 406-05521 958.000 SYS | 1.00000 958.00] 0.40000 383.20]
ASPHALT FOR TACK COAT I I |
0016 503-05310 88.000 LFT | 75.00000 6600.00] 130.00000 11440.00]
TERMINAL JOINT I I |
0017 601-01522 4.000 EACH | 2105.00000 8420.00] 182500000 7300.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0018 601-94689 4.000 EACH | 2300.00000 9200.00] 2110.00000 8440.00]
GUARDRAIL END TREATMENT, 0S I I |
0019 601-99105 300.000 LFT | 18.00000 5400.00]| 1440000 4320.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0020 609-06259 360.200 SYS | 60.00000 21612.00] 95.00000 34219.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0021 610-07487 98.000 TON | 120.00000 11760.00] 88.40000 8663.20]
HMA FOR APPROACHES, TYPE B I | |
0022 616-02320 14.000 SYS | 5.00000 70.00] 2.00000 28.00]
GEOTEXTILES I I |
0023 616-06405 11.000 TON | 35.00000 385.00] 45_00000 495_00]
RIPRAP, REVETMENT I I |
0024 702-04433 26.000 EACH | 45_00000 1170.00] 23.00000 598.00]
FLOOR DRAIN, PVC, 6 IN. I I |
0025 702-51863 94.000 EACH | 15.00000 1410.00] 18.00000 1692.00]
FIELD DRILLED HOLE IN CONCRETE I I |
0026 703-06029 27554.000 LBS | 0.65000 17910.10] 0.75000 20665.50]
REINFORCING BARS, EPOXY COATED I I |
0027 704-51002 23.000 CYS | 675.00000 15525.00] 1700.00000 39100.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0028 706-06339 168.500 LFT | 90.00000 15165.00] 74.00000 12469.00]
RAILING, PF-1 I I |
0029 706-06351 4.000 EACH | 1400.00000 5600.00]| 2100.00000 8400.00]
CONCRETE BRIDGE RAILING TRANSITION, I I |
TPF-1 I | |
0030 706-51020 9.400 CYS | 850.00000 7990.00] 1160.00000 10904.00]
| | |

CONCRETE, C, RAILING

.00

.00

.00

.40

00

00

00

00

10

00

40

00

50

90

30

00

50

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 450,000.00

ROUTE :

SR 18

DATE :
PAGE :

03720706
551 -3

SNOWPLOWABLE RAISED PAVEMENT MARKER,

3 ) 35-1374866

RIMCO, INC.

UNIT PRICE

330.

21.

10.

19000.

69.

15.

10122.

20.

10.

00000

00000

00000

.02000

00000

00000

00000

.74000

60000

-85000

.85000

.75000

.05000

00000

AMOUNT

5657.

21634.

1650.

9744.

3440.

19000.

6952.

828.

60.

10122.

474

12978.

948.

948.

934.

30.

50.

CALL ORDER  : 551 CONTRACT ID : B -28440-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1386990 IC 2 ) 35-1057237 |
[1SOM, JACK CONSTRUCTION CO  |R L MCCOY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]|
—————————————————————————————————————————— A
0031 709-51821 LUMP | 2300.00000 2300.00] 1440.00000 1440.00]
SURFACE SEAL I I |
0032 722-51401 155.000 SFT | 18.00000 2790.00] 10.00000 1550.00]
BRIDGE DECK PATCHING, FULL DEPTH I I |
0033 722-51842 373.000 SYS | 50.00000 18650.00] 68.00000 25364.00]
BRIDGE DECK OVERLAY I I |
0034 722-51846 5.000 CYS | 330.00000 1650.00] 330.00000 1650.00]
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0035 722-51852 464.000 SFT | 8.50000 3944.00] 5.00000 2320.00]
BRIDGE DECK PATCHING, PARTIAL DEPTH I I |
0036 722-60824 344.000 SYS | 6.25000 2150.00] 7.00000 2408.00]|
SURFACE MILLING I I |
0037 801-01851 LUMP |  24000.00000 24000.00]  20640.00000 20640.00]
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | I |
0038 801-06207 6816.000 LFT | 1.00000 6816.00] 0.82000 5589.12|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0039 801-06640 12.000 EACH | 155.00000 1860.00] 102.00000 1224.00]
CONSTRUCTION SIGN, A I I |
0040 801-06645 4.000 EACH | 55.00000 220.00] 28.00000 112.00]
CONSTRUCTION SIGN, B I | |
0041 801-06775 LUMP | 6500 .00000 6500.00] 3000.00000 3000.00]
MAINTAINING TRAFFIC I I |
0042 801-07215 100.000 DAY | 50.00000 5000.00]| 30.50000 3050.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0043 801-08508 630.000 LFT | 35.00000 22050.00] 12.00000 7560.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0044 808-03631 1116.000 LFT | 3.15000 3515.40] 1.20000 1339.20]
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0045 808-03632 1116.000 LFT | 3.15000 3515.40] 1.20000 1339.20]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0046 808-06716 1246.000 LFT | 0.85000 1059.10] 0.45000 560.70]
LINE, REMOVE I | |
0047 808-75994 5.000 EACH | 15.00000 75.00] 12.00000 60.00]
PRISMATIC REFLECTOR I I |
0048 808-75996 5.000 EACH | 50.00000 250.00] 10.00000 50.00]
| | |
| | |

REMOVE

.00

50

00

00

00

00

00

32

00

00

00

.00

00

60

60

50

25

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 551 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  450,000.00 ROUTE : SR 18
CALL ORDER  : 551 CONTRACT ID : B -28440-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1386990 IC 2 ) 35-1057237 IC 3 ) 35-1374866
] 1SOM, JACK CONSTRUCTION CO  |R L MCCOY INC IPRIMCO,  INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0049 808-75998 5.000 EACH | 350.00000 1750.00] 300.00000 1500.00] 53.00000 265.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | I
0050 801-07023 1.000 EACH |  5800.00000 5800.00]  5150.00000 5150.00]  5150.00000 5150.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 | | |
SECTION TOTALS | $ 344,823.50]| $ 387,928.82| $ 390,826.34
------------------------------------------ Oy S
|

CONTRACT TOTALS $ 344,823.50] $ 387,928.82] $ 390,826.34




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 551 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  450,000.00 ROUTE : SR 18
CALL ORDER  : 551 CONTRACT ID : B -28440-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1058755 IC 5 ) 35-1523985 IC 6 ) 35-1817530
IBAKER & SCHULTZ, INC. IWIRTZ & YATES, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  BRIDGE DECK RECONSTRUCTION & OVERLAY
| | |
0001 105-06845 LUMP | 3800.00000 3800.00] 5000.00000 5000.00]| 3400.00000 3400.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 3.000 MOS | 252500000 7575.00] 2500.00000 7500.00] 2500.00000 7500.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  21000.00000 21000.00]  15000.00000 15000.00]  22000.00000 22000.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP | 100000000 1000.00] 5000.00000 5000.00] 5500.00000 5500.00
CLEARING RIGHT OF WAY I I |
0007 202-02240 234.000 SYS | 10.00000 2340.00] 15.00000 3510.00] 16.00000 3744.00
PAVEMENT REMOVAL I | |
0008 202-02241 404.000 LFT | 4.50000 1818.00] 6.00000 2424.00] 4.50000 1818.00
GUARDRAIL, REMOVE I I |
0009 202-51328 LUMP |  97500.00000 97500.00]  45000.00000 45000.00]  75000.00000 75000.00
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0010 203-02000 240.000 CYS | 31.00000 7440.00] 10.00000 2400.00] 75.00000 18000.00
EXCAVATION, COMMON I I |
0011 207-08267 480.000 SYS | 10.65000 5112.00] 10.00000 4800.00] 10.00000 4800.00
SUBGRADE TREATMENT, TYPE I11A I I |
0012 302-07455 60.000 CYS | 30.00000 1800.00] 20.00000 1200.00] 60.00000 3600.00
DENSE GRADED SUBBASE I I |
0013 306-08043 587.000 SYS | 5.25000 3081.75] 8.00000 4696.00] 6.00000 3522.00
MILLING, TRANSITION I I |
0014 402-07453 317.000 TON | 75.00000 23775.00] 125.00000 39625.00] 78.00000 24726.00
HMA FOR TEMPORARY PAVEMENT I I |
0015 406-05521 958.000 SYS | 0.30000 287.40] 0.45000 431.10] 0.10000 95.80
ASPHALT FOR TACK COAT I I |
0016 503-05310 88.000 LFT | 96.00000 8448.00| 40.00000 3520.00] 210.00000 18480.00
TERMINAL JOINT I I |
0017 601-01522 4.000 EACH | 1825.00000 7300.00] 2044.00000 8176.00]| 182500000 7300.00
GUARDRAIL TRANSITION TYPE TGB I I |
0018 601-94689 4.000 EACH | 2110.00000 8440.00] 2363.00000 9452 .00 2110.00000 8440.00
| | |

GUARDRAIL END TREATMENT, OS



TEMPORARY TRAFFIC SIGNAL WITH DETECTORS

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 551 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  450,000.00 ROUTE : SR 18
CALL ORDER  : 551 CONTRACT ID : B -28440-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1058755 IC 5 ) 35-1523985 IC 6 ) 35-1817530
IBAKER & SCHULTZ, INC. IWIRTZ & YATES, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 601-99105 300.000 LFT | 14..40000 4320.00] 16.56000 4968.00] 14.40000 4320.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0020 609-06259 360.200 SYS | 62.00000 22332.40] 50.00000 18010.00] 90.00000 32418.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0021 610-07487 98.000 TON | 110.00000 10780.00] 135.00000 13230.00] 115.00000 11270.00
HMA FOR APPROACHES, TYPE B I I |
0022 616-02320 14.000 SYS | 2.50000 35.00] 15.00000 210.00] 3.00000 42.00
GEOTEXTILES I | |
0023 616-06405 11.000 TON | 30.00000 330.00] 28.00000 308.00] 46.00000 506.00
RIPRAP, REVETMENT I I |
0024 702-04433 26.000 EACH | 36.00000 936.00] 200.00000 5200.00] 110.00000 2860.00
FLOOR DRAIN, PVC, 6 IN. I | |
0025 702-51863 94.000 EACH | 10.00000 940.00] 10.00000 940.00] 9.00000 846.00
FIELD DRILLED HOLE IN CONCRETE I I |
0026 703-06029 27554.000 LBS | 0.65000 17910.10] 1.10000 30309.40] 1.00000 27554 .00
REINFORCING BARS, EPOXY COATED I | |
0027 704-51002 23.000 CYS | 600.00000 13800.00] 1000.00000 23000.00] 1100.00000 25300.00
CONCRETE, C, SUPERSTRUCTURE I I |
0028 706-06339 168.500 LFT | 74.00000 12469.00] 85.00000 14322.50] 7400000 12469.00
RAILING, PF-1 I | |
0029 706-06351 4.000 EACH | 1200.00000 4800.00] 1600.00000 6400.00] 1400.00000 5600.00
CONCRETE BRIDGE RAILING TRANSITION, I I |
TPF-1 I I |
0030 706-51020 9.400 CYS | 600.00000 5640.00| 900.00000 8460.00]| 612.00000 5752.80
CONCRETE, C, RAILING I | |
0031 709-51821 LUMP | 1800.00000 1800.00] 2000.00000 2000.00] 1440.00000 1440.00
SURFACE SEAL I I |
0032 722-51401 155.000 SFT | 10.00000 1550.00] 10.00000 1550.00] 4500000 6975.00
BRIDGE DECK PATCHING, FULL DEPTH I | |
0033 722-51842 373.000 SYS | 48.00000 17904.00] 52.00000 19396.00] 68.00000 25364.00
BRIDGE DECK OVERLAY I I |
0034 722-51846 5.000 CYS | 330.00000 1650.00] 330.00000 1650.00] 330.00000 1650.00
BRIDGE DECK OVERLAY, ADDITIONAL I | |
0035 722-51852 464.000 SFT | 20.00000 9280.00] 10.00000 4640.00] 2400000 11136.00
BRIDGE DECK PATCHING, PARTIAL DEPTH I I |
0036 722-60824 344.000 SYS | 5.25000 1806.00] 10.00000 3440.00] 4.25000 1462.00
SURFACE MILLING I | |
0037 801-01851 LUMP |  21000.00000 21000.00]  26000.00000 26000.00]  16000.00000 16000.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 551 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  450,000.00 ROUTE : SR 18
CALL ORDER  : 551 CONTRACT ID : B -28440-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1058755 IC 5 ) 35-1523985 IC 6 ) 35-1817530
IBAKER & SCHULTZ, INC. IWIRTZ & YATES, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0038 801-06207 6816.000 LFT | 1.02000 6952.32] 1.20000 8179.20] 1.02000 6952.32
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0039 801-06640 12.000 EACH | 69.00000 828.00] 200.00000 2400.00] 69.00000 828.00
CONSTRUCTION SIGN, A I | |
0040 801-06645 4.000 EACH | 15.00000 60.00] 75.00000 300.00] 15.00000 60.00
CONSTRUCTION SIGN, B I I |
0041 801-06775 LUMP | 7900.00000 7900.00] 7000.00000 7000.00] 6000.00000 6000.00
MAINTAINING TRAFFIC I | |
0042 801-07215 100.000 DAY | 2.00000 200.00] 80.00000 8000.00] 1.00000 100.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0043 801-08508 630.000 LFT | 32.00000 20160.00] 32.00000 20160.00] 30.00000 18900.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, I | |
ANCHORED I I |
0044 808-03631 1116.000 LFT | 0.85000 948.60| 2.50000 2790.00] 0.85000 948.60
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0045 808-03632 1116.000 LFT | 0.85000 948.60] 2.50000 2790.00] 0.85000 948.60
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0046 808-06716 1246.000 LFT | 0.75000 934.50] 0.70000 872.20] 0.75000 934.50
LINE, REMOVE I I |
0047 808-75994 5.000 EACH | 6.05000 30.25] 30.00000 150.00] 6.00000 30.00
PRISMATIC REFLECTOR I | |
0048 808-75996 5.000 EACH | 10.00000 50.00] 20.00000 100.00] 22.00000 110.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0049 808-75998 5.000 EACH | 53.00000 265.00] 350.00000 1750.00] 53.00000 265.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0050 801-07023 1.000 EACH | 5150.00000 5150.00]| 7000.00000 7000.00] 5150.00000 5150.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
SECTION TOTALS I $ 394,428.92] $ 403,261.40] $ 442,119.62
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 394,428.92] $ 403,261.40] $ 442,119.62




INDIANA DEPARTMENT OF TRANSPORTATION

ENGINEER"S ESTIMATE: $ 2,265,240.00
CALL ORDER : 561
LETTING DATE : 03/15/06 10:00 AM
CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

CONTRACT
DISTRICT
CONTRACT TIME :

TABULATION OF BIDS

DATE :

PAI

03720706

GE : 561 -1

ROUTE :
: B -28517-A COUNTIES : DELAWARE
: GREENFIELD DISTRICT
08/26/07 COMPLETION DATE
PROJECT(S) :
.
B

% OVER
LOW BID

$ 2,089,310.65
$ 2,134,178.45
$ 2,271,156.05
$
$

RANK VENDOR NO./NAME

1 35-1374866 PRIMCO, INC.

2  35-1128289 BEATY CONSTRUCTION, INC.

3 35-1364963 ERBER & MILLIGAN CONSTR. CO.
4  35-1817530 PIONEER ASSOCIATES, INC.

5 35-1058755 BAKER & SCHULTZ, INC.

2,412,128.50
2,486,168.55

100.0000%
102.1475%
108.7036%
115.4509%
118.9947%

RIMCO,
LINE NO /7 ITEM CODE / ALT

o —— — —

ITEM DESCRIPTION QUANTITY
SECTION 0001 RETAINING WALL REPAIR
I
0001 105-06845 LUMP | 7200
CONSTRUCTION ENGINEERING |
0002 105-07039 15.000 MOS | 1966
FIELD OFFICE, B |
0003 109-08443 1.000 DOL | 1
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC |
CONTROL DEVICES |
0004 109-08444 1.000 DOL | 1
QUALITY ADJUSTMENTS, FAILED MATERIALS |
0005 110-01001 LUMP | 16542.
MOBILIZATION AND DEMOBILIZATION |
0006 201-52370 LUMP | 87930.
CLEARING RIGHT OF WAY |
0007 202-51328 LUMP | 110918.
PRESENT STRUCTURE, REMOVE PORTIONS |
0008 202-78515 LUMP | 1500.
TRAFFIC SIGNAL EQUIPMENT, REMOVE |
0009 202-91385 3.000 EACH | 280.
INLET, REMOVE |
0010 202-93047 4.000 EACH | 280.
MANHOLE, REMOVE |
0011 202-96151 LUMP | 2244
TRANSPORTATION OF SALVAGEABLE ITEMS |

( 1 ) 35-1374866
P

UNIT PRICE

.00000

.73000

80000
66000
80000
00000
50000
50000

-00000

AMOUN

10000.

18000.

1

112500.

30000.

150000.

3000.

750.

1800.

1500.

IC 2 ) 35-1128289 IC 3 ) 35-1364963
|BEATY CONSTRUCTION, INC. |E
| |
AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE
____________________________ O S PR
| |
7200.00]  12500.00000 12500.00]  10000.00000
| |
29500.95] 182500000 27375.00] 1200.00000
| |
.00000 1.00] 1.00000 1.00] 1.00000
| |
| |
.00000 1.00] 1.00000 1.00] 1.00000
| |
16542.80] 106708.00000 106708.00] 112500.00000
| |
87930.66]  42680.00000 42680.00]  30000.00000
| |
110918.80]  88225.85000 88225.85] 150000.00000
| |
1500.00] 1600.00000 1600.00] 3000.00000
| |
841.50] 700.00000 2100.00] 250.00000
| |
1122.00] 1900.00000 7600.00] 450.00000
| |
2244.00] 1450.00000 1450.00] 1500.00000
| |

RBER & MILLIGAN CONSTR. CO.

T

00

00

.00

.00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 2,265,240.00

CALL ORDER : 561
LETTING DATE :

SET-ASIDE :

03/15/06 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

B -28517-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

DELAWARE

DATE :
PAGE :

03720706
561 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0012 203-02000 2130.000 CYS
EXCAVATION, COMMON

0013 207-08262 539.000 SYS

SUBGRADE TREATMENT, TYPE I

0014 211-07454 204.000 CYS
STRUCTURE BACKFILL

0015 301-07448 240.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0016 304-07494 294.000 TON
WIDENING WITH HMA, TYPE C

0017 306-08034 6740.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0018 402-07432 2.000 TON
HMA SURFACE, TYPE A

0019 402-07434 563.000 TON
HMA SURFACE, TYPE C

0020 402-07439 21.000 TON
HMA INTERMEDIATE, TYPE C

0021 402-07440 6.000 TON
HVA BASE, TYPE A

0022 402-07442 21.000 TON
HMA BASE, TYPE C

0023 405-05518 22.000 SYS
ASPHALT FOR PRIME COAT

0024 406-05521 7849.000 SYS
ASPHALT FOR TACK COAT

0025 601-03667 1540.000 LFT
RAILING, ORNAMENTAL , TYPE 1

0026 601-03667 1683.000 LFT
RAILING, ORNAMENTAL , TYPE 11

0027 604-06070 27.000 SYS
SIDEWALK, CONCRETE

0028 604-07896 33.000 SYS
CURB RAMP, CONCRETE, B

0029 605-06150 1635.000 LFT
CURB AND GUTTER, C, CONCRETE

0030 616-02320 38.000 SYS
GEOTEXTILES

0031 616-06405 31.000 TON

RIPRAP, REVETMENT

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

3 ) 35-1364963
RBER & MILLIGAN CONSTR. CO.

UNIT PRICE

15.

15.

42.

24.

58.

0.

120.

72.

120.

120.

120.

100.

133.

40.

75.

20.

25.

30000

90000

00000

50000

00000

00000

00000

.00000

-05000

00000

00000

00000

00000

00000

.00000

00000

AMOUN

240.

40817.

2520.

720.

2520.

22.

392.

154000.

223839.

1080.

2475.

32700.

114.

775.

1 ) 35-1374866 IC 2 ) 35-1128289 I
RIMCO, INC. IBEATY CONSTRUCTION, INC. |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
~ 10.50000 22365001 18.50000 39405.00  15.00000 31950
14.00000 7546.00I 16.00000 8624.00:
84.00000 17136.00I 36.00000 7344.oo=
21.40000 5136.00I 25.00000 eooo.ool
53.00000 15582.00I 57.00000 16758.00:
2.13000 14356 2oI 2.00000 13480.00:
110.00000 220.ooI 120.00000 24o.oo=
66.50000 37439.50I 72.00000 40536.00:
110.00000 2310.ool 120.00000 2520.00}
110.00000 eso.ool 120.00000 720.oo=
110.00000 2310.ool 120.00000 2520.00}
1.00000 22.ooI 1.00000 22.oo=
0.05000 392.45I 0.05000 392.45}
48.25000 74305.00I 90.00000 138600.00:
102.50000 172507.50I 117.95000 198509.85:
39.00000 1053.00I 4475000 1208.25:
127.00000 4191.ool 19500000 6435.00:
15.00000 24525.00I 24..00000 3924o.oo=
3.46000 131.48I 9.50000 361.00:
48.90000 1515.90! 45.00000 1395.00!

T

.00

.00

.00

.00

.20

.00

00

50

00

00

00

00

45

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 2,265,240.00

CALL ORDER : 561

LETTING DATE : 03/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28517-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : DELAWARE

DATE :
PAGE :

03720706
561 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0032 701-51190 297.000 LFT
PILE, STEEL H, HP 10 X 42

0033 701-91792 9.000 EACH
PILE TIP, STEEL H , HP 10 X 42

0034 701-97805 90.000 LFT
PILE, STEEL H, REINFORCED CONCRETE
ENCASED, HP 10 X 42

0035 702-90915 150.000 CYS
CONCRETE, A

0036 702-94656 4.100 CYS
CONCRETE, B

0037 703-51032 187504.000 LBS
REINFORCING STEEL, EPOXY COATED

0038 704-51002 1516.200 CYS
CONCRETE, C, SUPERSTRUCTURE

0039 706-51020 114.900 CYS
CONCRETE, C, RAILING

0040 709-51821 LUMP
SURFACE SEAL

0041 710-51870 310.000 SFT
REPOINTING MASONRY IN STRUCTURES

0042 715-05118 45.000 LFT
PIPE, TYPE 1, CIRCULAR, 12 IN.

0043 715-05691 6.000 LFT
PIPE EXTENSION, CIRCULAR, , VCP

0044 715-05756 31.000 LFT
PIPE EXTENSION, CIRCULAR, 12 IN. , CMP

0045 715-05756 6.000 LFT
PIPE EXTENSION, CIRCULAR, 12 IN. , PVC

0046 720-44000 9.000 EACH
CASTING, ADJUST TO GRADE

0047 720-45045 1.000 EACH
INLET, J10

0048 720-45155 2.000 EACH
INLET, M10, MODIFIED

0049 720-45205 1.000 EACH
CATCH BASIN, A2

0050 720-45400 1.000 EACH

MANHOLE, A4

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

3 ) 35-1364963
RBER & MILLIGAN CONSTR. CO.

UNIT PRICE

40.

110.

75.

420.

400.

500.

515.

10500.

32.

35.

30.

35.

50.

250.

1250.

1350.

1800.

3000.

00000

00000

-85000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

6750.

63000.

1640.

159378.

758100.

59173.

10500.

9920.

1575.

180.

1085.

300.

2250.

1250.

2700.

1800.

3000.

( 1 ) 35-1374866 IC 2 ) 35-1128289 I
PRIMCO, INC. IBEATY CONSTRUCTION, INC. |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
______ 1500000 13365.00]  125.00000  37125.00]  40.00000 11830
78.43000 705.87I 25.00000 225.oo=
102.00000 9180.00I 245.00000 22050.00}
| |
1375.00000 zoezso.ool 700.00000 1osooo.oo=
475.00000 1947.50I 1100.00000 451o.oo=
0.85000 159378.40I 0.85000 159378.40:
395.00000 598899.00I 375.00000 568575.00:
1190.00000 136731.00I 515.00000 59173.50}
8541 .64000 8541.64I 11000.00000 1looo.oo=
39.00000 12090.ool 74..00000 2294o.oo=
60.00000 27oo.ooI 37.00000 1665.00:
65.00000 390.00I 100.00000 eoo.ool
61.00000 1891.00I 85.00000 2635.00:
75.00000 450.00I 100.00000 eoo.ool
410.00000 3690.00I 350.00000 3150.oo=
1318.00000 1318.00I 1720.00000 1720.oo=
1338.00000 2676.00I 1950.00000 39oo.oo=
1668.00000 1668.00I 2050.00000 zoso.ool
3792.00000 3792.00! 3075.00000 3075.00!

T

.00

.00

00

00

00

40

00

50

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720706
561 -4

SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM

ENGINEER"S ESTIMATE: $ 2,265,240.00 ROUTE :
CALL ORDER  : 561 CONTRACT ID : B -28517-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1128289 1IC 3 ) 35-1364963
[PRIMCO,  INC. |BEATY CONSTRUCTION, INC. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0051 727-90308 260.000 LFT | 33.00000 8580.00] 32.00000 8320.00] 32.50000 8450.00
EPOXY INJECTION, CRACK PREPARATION I I |
0052 727-90309 7.000 GAL | 79.00000 553.00] 80.00000 560.00] 75.00000 525.00
EPOXY INJECTION, EPOXY MATERIAL I I |
0053 727-93560 LUMP | 800.00000 800.00] 2100.00000 2100.00] 2500.00000 2500.00
EPOXY INJECTION, FURNISHING EQUIPMENT | I |
0054 728-98377 LUMP | 7470.00000 7470.00] 6850.00000 6850.00]| 6500.00000 6500.00
MASONRY COATING I I |
0055 801-06203 1570.000 LFT | 2.21000 3469.70] 1.75000 2747.50] 0.60000 942.00
TEMPORARY PAVEMENT MARKING, 4 IN. , I I |
YELLOW I I |
0056 801-06207 200.000 LFT | 4.80000 960.00] 5.25000 1050.00] 2.00000 400.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. , YELLOW I I |
0057 801-06640 16.000 EACH | 270.00000 4320.00] 750.00000 12000.00] 300.00000 4800.00
CONSTRUCTION SIGN, A I I |
0058 801-06645 1.000 EACH | 60.00000 60.00] 130.00000 130.00] 75.00000 75.00
CONSTRUCTION SIGN, B I I |
0059 801-06775 LUMP |  13092.00000 13092.00]  10575.00000 10575.00] 7500.00000 7500.00
MAINTAINING TRAFFIC I I |
0060 801-08401 1920.000 LFT | 18.11000 34771.20] 20.00000 38400.00] 20.00000 38400.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I | |
0061 801-53072 LUMP |  14000.00000 14000.00] 8550.00000 8550.00] 6000.00000 6000.00
TEMPORARY TRAFFIC SIGNAL I I |
0062 802-03896 6.000 EACH | 247.00000 1482.00] 500.00000 3000.00] 500.00000 3000.00
BOLLARD , 6 IN. I | |
0063 805-01439 2.000 EACH | 735.00000 1470.00] 1365.00000 2730.00] 1400.00000 2800.00
MICROWAVE DETECTOR I I |
0064 805-01816 1.000 EACH | 800.00000 800.00] 960.00000 960.00] 1550.00000 1550.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | | |
X SFT. I I |
0065 805-01842 2.000 EACH | 600.00000 1200.00] 925.00000 1850.00] 1000.00000 2000.00
HANDHOLE, SIGNAL I I |
0066 805-02069 1.000 EACH | 7318.00000 7318.00] 8565.00000 8565.00] 8350.00000 8350.00
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM | I |
, ORNAMENTAL I I |
0067 805-02069 1.000 EACH | 7966.00000 7966.00] 9220.00000 9220.00] 9100.00000 9100.00
| | |
| | |

, ORNAMENTAL, WITH LIGHT



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720706
561 -5

ENGINEER"S ESTIMATE: $ 2,265,240.00 ROUTE :
CALL ORDER  : 561 CONTRACT ID : B -28517-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1128289 1IC 3 ) 35-1364963
[PRIMCO,  INC. |BEATY CONSTRUCTION, INC. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0068 805-02072 1.000 EACH | 7467 .00000 7467.00] 8565.00000 8565.00] 8600.00000 8600.00
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | I |
, ORNAMENTAL I I |
0069 805-02072 1.000 EACH | 8109.00000 8109.00] 9435.00000 9435.00] 9200.00000 9200.00
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | | |
, ORNAMENTAL, WITH LIGHT I I |
0070 805-02087 LUMP | 1000.00000 1000.00] 545 .00000 545.00] 1400.00000 1400.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I | |
0071 805-02151 2.000 EACH | 700.00000 1400.00] 650.00000 1300.00] 670.00000 1340.00
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 12 IN. I I |
0072 805-02445 1.000 EACH | 1800.00000 1800.00] 7920.00000 7920.00] 2500.00000 2500.00
CONTROLLER CABINET, P1 I I |
0073 805-04593 20.000 LFT | 8.00000 160.00] 13.50000 270.00] 15.00000 300.00
CONDUIT, STEEL, GALVANIZED, 1.25 IN. I I |
0074 805-04736 134.000 LFT | 3.00000 402.00] 1.95000 261.30] 1.80000 241.20
SIGNAL CABLE, 4C 18GA. I I |
0075 805-06592 370.000 LFT | 13.00000 4810.00]| 19.00000 7030.00] 25.00000 9250.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0076 805-08093 1.000 EACH | 4500.00000 4500.00] 4625.00000 4625.00] 5500.00000 5500.00
POLE , ASSEMBLY, 12 FT, ORNAMENTAL I | |
0077 805-08093 4.000 EACH | 200.00000 800.00] 2175.00000 8700.00] 625.00000 2500.00
POLE LIGHTING CONTACTOR, WITH MANUAL I I |
CONTROL I I |
0078 805-78100 1.000 EACH | 8900.00000 8900.00]  10800.00000 10800.00]  11750.00000 11750.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0079 805-78205 7.000 EACH | 500.00000 3500.00] 700.00000 4900.00] 430.00000 3010.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0080 805-78230 2.000 EACH | 780.00000 1560.00] 1250.00000 2500.00] 725.00000 1450.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0081 805-78370 2.000 EACH | 70.00000 140.00] 240.00000 480.00] 210.00000 420.00
PEDESTRIAN PUSH BUTTON , WITH SIGN I I |
0082 805-78445 1.000 EACH | 480.00000 480.00] 490.00000 490.00] 400.00000 400.00
SIGNAL SERVICE I | |
0083 805-78467 80.000 LFT | 1.45000 116.00] 2.00000 160.00] 2.75000 220.00
| | |

SIGNAL CABLE, 3C 8GA.



ENGINEER"S ESTIMATE: $ 2,265,240.00

CALL ORDER : 561

LETTING DATE : 03/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28517-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : DELAWARE

DATE :
PAGE :

03720706
561 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0084 805-78485 430.000 LFT
SIGNAL CABLE, 5C 14CGA.

0085 805-78490 718.000 LFT
SIGNAL CABLE, 7C 14GA.

0086 805-94069 40.000 LFT
CONDUIT, STEEL, GALVANIZED, 1 IN.

0087 807-03972 1950.000 LFT
CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR
ELECTRIC

0088 807-04443 220.000 LFT
CONDUIT , PVC, 1.25 IN., SCHEDULE 40,
FOR

0089 807-04651 250.000 LFT
WIRE , NO. 3 COPPER, IN CONDUIT, 4 1/C

0090 807-04651 1120.000 LFT
WIRE , NO. 6 COPPER, IN CONDUIT, 5 1/C

0091 807-04651 900.000 LFT
WIRE , NO. 6 COPPER, IN CONDUIT, 6 1/C

0092 807-04652 2.000 EACH
SERVICE POINT , MODIFIED

0093 807-04653 2.000 EACH
LIGHTING FOUNDATION , CONCRETE, WITH
GROUNDING

0094 807-04654 20.000 EACH
LIGHT POLE ASSEMBLY, 10.5 FT, ORNAMENTA

0095 807-04654 2.000 EACH
LIGHT POLE ASSEMBLY, 14 FT, ORNAMENTAL

0096 807-04967 310.000 LFT
CABLE , POLE CIRCUIT, THWN, NO. 6
COPPER,

0097 807-86915 49.000 EACH
CONNECTOR KIT, FUSED

0098 807-86925 49.000 EACH
MULTIPLE COMPRESSION FITTING,
WATERPROOFED

0099 807-86935 49.000 EACH
INSULATION LINK, WATERPROOFED

0100 808-06701 784.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4

IN.

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

3 ) 35-1364963
RBER & MILLIGAN CONSTR. CO.

UNIT PRICE

2.

2.

25.

11.

18.

3250.

1100.

4000.

4250.

34.

20.

15.

00000

-35000

.25000

.75000

00000

00000

00000

00000

.25000

00000

00000

50000

.75000

AMOUN

3960.

1587.

5880.

5175.

6500.

2200.

80000.

8500.

1627.

1666.

980.

759.

588.

( 1 ) 35-1374866 IC 2 ) 35-1128289 |

PRIMCO, INC. IBEATY CONSTRUCTION, INC. |

| |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
____________________________ A

1.10000 473.00] 1.85000 795.50]

| |

1.25000 897.50] 1.95000 1400.10]

| |

10.00000 400.00] 13.50000 540.00]

| |

5.05000 9847.50] 4.90000 9555_00]

| |

| |

0.75000 165.00] 7.00000 1540.00]

| I

2.24000 560.00] 6.00000 1500.00]

| |

1.80000 2016.00]| 4.25000 4760.00]

| |

1.96000 1764.00] 5.25000 4725.00]

| |

4200.00000 8400.00]  5175.00000 10350.00]

| |

680.00000 1360.00] 545_.00000 1090.00]

| I

3400.00000 68000.00]  3575.00000 71500.00]

| |

3800.00000 7600.00]  3925.00000 7850.00]

| |

1.80000 558.00] 2.75000 852.50]

| |

| |

30.00000 1470.00] 28.25000 1384.25]

| |

25.00000 1225.00] 19.50000 955.50]

| I

25.00000 1225.00] 16.25000 796.25|

| |

0.60000 470.40] 1.25000 980.00]

| |

| |

T

.00

.00

.00

.00

00

50

00

00

00

00

00

00

50

00

00

50

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720706
561 -7

ENGINEER"S ESTIMATE: $ 2,265,240.00 ROUTE :
CALL ORDER  : 561 CONTRACT ID : B -28517-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 IC 2 ) 35-1128289 1C 3 ) 35-1364963
[PRIMCO, INC. IBEATY CONSTRUCTION, INC. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— A
0101 808-75245 2772.000 LFT | 0.60000 1663.20] 1.25000 3465.00] 0.65000 1801.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0102 808-75297 65.000 LFT | 6.00000 390.00] 7.25000 471.25] 7.50000 487.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. I | |
0103 808-75300 80.000 LFT | 2.50000 200.00] 1.95000 156.00] 3.00000 240.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. | | |
SECTION TOTALS I $ 2,089,310.65] $ 2,134,178.45] $ 2,271,156.05
————————————————————————————————————————— -
CONTRACT TOTALS | $ 2,089,310.65] $ 2,134,178.45] $ 2,271,156.05




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 561 -8
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,265,240.00 ROUTE :
CALL ORDER  : 561 CONTRACT ID : B -28517-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1817530 IC 5 ) 35-1058755 1C )
IPIONEER ASSOCIATES, INC. IBAKER & SCHULTZ, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001 RETAINING WALL REPAIR

0001 105-06845 LUMP 7200.00000 7200.00 8000.00000 8000.00
CONSTRUCTION ENGINEERING

0002 105-07039 15.000 MOS 1600.00000 24000.00 1475.00000 22125.00
FIELD OFFICE, B

0003 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP 118000.00000 118000.00 122000.00000 122000.00
MOBILIZATION AND DEMOBILIZATION

0006 201-52370 LUMP 47000.00000 47000.00 6000.00000 6000.00
CLEARING RIGHT OF WAY

0007 202-51328 LUMP 85630.00000 85630.00] 218600.00000 218600.00

PRESENT STRUCTURE, REMOVE PORTIONS
0008 202-78515 LUMP
TRAFFIC SIGNAL EQUIPMENT, REMOVE

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
I 1500.00000 1500.00] |
| | |
0009 202-91385 3.000 EACH | 440.00000 1320.00] 1110.00000 3330.00]
| I I
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
I I I

1600.00000 1600.00

INLET, REMOVE

0010 202-93047 4.000 EACH 450.00000 1800.00 922.00000 3688.00
MANHOLE, REMOVE

0011 202-96151 LUMP 2220.00000 2220.00 500.00000 500.00
TRANSPORTATION OF SALVAGEABLE ITEMS

0012 203-02000 2130.000 CYS 26.00000 55380.00 17.00000 36210.00
EXCAVATION, COMMON

0013 207-08262 539.000 SYS 20.00000 10780.00 62.80000 33849.20
SUBGRADE TREATMENT, TYPE 1

0014 211-07454 204.000 CYS 34.00000 6936.00 24.40000 4977.60
STRUCTURE BACKFILL

0015 301-07448 240.000 TON 17.00000 4080.00 19.00000 4560.00
COMPACTED AGGREGATE, NO. 53, BASE

0016 304-07494 294.000 TON 55.00000 16170.00 53.00000 15582.00
WIDENING WITH HMA, TYPE C

0017 306-08034 6740.000 SYS 2.10000 14154.00 1.50000 10110.00
MILLING, ASPHALT, 1 1/2 IN.

0018 402-07432 2.000 TON 116.00000 232.00 110.00000 220.00

HMA SURFACE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 561 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,265,240.00 ROUTE :
CALL ORDER  : 561 CONTRACT ID : B -28517-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1817530 l 5 ) 35-1058755 | )
IPIONEER ASSOCIATES, INC. IBAKER & SCHULTZ, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 402-07434 563.000 TON | 70.00000 39410.00] 66.50000 37439.50]
HMA SURFACE, TYPE C I I |
0020 402-07439 21.000 TON | 116.00000 2436.00] 110.00000 2310.00]
HMA INTERMEDIATE, TYPE C I I |
0021 402-07440 6.000 TON | 116.00000 696.00] 110.00000 660.00]
HMA BASE, TYPE A I I |
0022 402-07442 21.000 TON | 116.00000 2436.00] 110.00000 2310.00]
HMA BASE, TYPE C I I |
0023 405-05518 22.000 SYS | 1.00000 22.00] 1.00000 22.00]
ASPHALT FOR PRIME COAT I I |
0024 406-05521 7849.000 SYS | 0.10000 784.90]| 0.05000 392.45]
ASPHALT FOR TACK COAT I I |
0025 601-03667 1540.000 LFT | 97.50000 150150.00] 104.00000 160160.00]
RAILING, ORNAMENTAL , TYPE I I I |
0026 601-03667 1683.000 LFT | 130.50000 219631.50] 137.00000 230571.00]
RAILING, ORNAMENTAL , TYPE I1 I I |
0027 604-06070 27.000 SYS | 5400000 1458.00] 4200000 1134.00]
SIDEWALK, CONCRETE I I |
0028 604-07896 33.000 SYS | 220.00000 7260.00] 239.00000 7887.00]|
CURB RAMP, CONCRETE, B I I |
0029 605-06150 1635.000 LFT | 19.00000 31065.00] 23.50000 38422.50]
CURB AND GUTTER, C, CONCRETE I | |
0030 616-02320 38.000 SYS | 3.00000 114.00] 2.30000 87.40]
GEOTEXTILES I I |
0031 616-06405 31.000 TON | 40.00000 1240.00] 22.00000 682.00]
RIPRAP, REVETMENT I | |
0032 701-51190 297.000 LFT | 90.00000 26730.00] 35.00000 10395.00]
PILE, STEEL H, HP 10 X 42 I I |
0033 701-91792 9.000 EACH | 200.00000 1800.00] 100.00000 900.00]
PILE TIP, STEEL H , HP 10 X 42 I | |
0034 701-97805 90.000 LFT | 160.00000 14400.00] 70.00000 6300.00]
PILE, STEEL H, REINFORCED CONCRETE I I |
ENCASED, HP 10 X 42 I I |
0035 702-90915 150.000 CYS | 1400.00000 210000.00] 1312.00000 196800.00]
CONCRETE, A I I |
0036 702-94656 4.100 CYS | 880.00000 3608.00]| 527.00000 2160.70]
CONCRETE, B I I |
0037 703-51032 187504.000 LBS | 1.00000 187504.00] 0.65000 121877.60]
| | |

REINFORCING STEEL, EPOXY COATE

D



TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
: 561 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,265,240.00 ROUTE :
CALL ORDER  : 561 CONTRACT ID : B -28517-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1817530 l 5 ) 35-1058755 | )
IPIONEER ASSOCIATES, INC. IBAKER & SCHULTZ, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0038 704-51002 1516.200 CYS | 450.00000 682290.00] 490.00000 742938.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0039 706-51020 114.900 CYS | 900.00000 103410.00] 535.00000 61471.50]
CONCRETE, C, RAILING I I |
0040 709-51821 LUMP | 9830.00000 9830.00]  10800.00000 10800.00]
SURFACE SEAL I I |
0041 710-51870 310.000 SFT | 40.00000 12400.00] 40.00000 12400.00]
REPOINTING MASONRY IN STRUCTURES I I |
0042 715-05118 45.000 LFT | 40.00000 1800.00] 32.00000 1440.00]
PIPE, TYPE 1, CIRCULAR, 12 IN. I I |
0043 715-05691 6.000 LFT | 48_00000 288.00]| 124.00000 744..00]
PIPE EXTENSION, CIRCULAR, , VCP I I |
0044 715-05756 31.000 LFT | 26.00000 806.00] 40.00000 1240.00]
PIPE EXTENSION, CIRCULAR, 12 IN. , CMP | I |
0045 715-05756 6.000 LFT | 48_00000 288.00]| 100.00000 600.00]
PIPE EXTENSION, CIRCULAR, 12 IN. , PVC | I |
0046 720-44000 9.000 EACH | 310.00000 2790.00] 100.00000 900.00]
CASTING, ADJUST TO GRADE I I |
0047 720-45045 1.000 EACH | 2400.00000 2400.00] 2800.00000 2800.00]
INLET, J10 I I |
0048 720-45155 2.000 EACH | 2420.00000 4840.00] 2800.00000 5600.00]
INLET, M10, MODIFIED I | |
0049 720-45205 1.000 EACH | 2100.00000 2100.00] 4200.00000 4200.00]
CATCH BASIN, A2 I I |
0050 720-45400 1.000 EACH | 2700.00000 2700.00] 3000.00000 3000.00]
MANHOLE, A4 I | |
0051 727-90308 260.000 LFT | 30.00000 7800.00] 34.00000 8840.00]|
EPOXY INJECTION, CRACK PREPARATION I I |
0052 727-90309 7.000 GAL | 75.00000 525.00] 80.00000 560.00]
EPOXY INJECTION, EPOXY MATERIAL I | |
0053 727-93560 LUMP | 2000.00000 2000.00] 800.00000 800.00]
EPOXY INJECTION, FURNISHING EQUIPMENT | I |
0054 728-98377 LUMP | 7470.00000 7470.00] 6800.00000 6800.00]
MASONRY COATING I | |
0055 801-06203 1570.000 LFT | 1.00000 1570.00] 1.00000 1570.00]
TEMPORARY PAVEMENT MARKING, 4 IN. , I I |
YELLOW I I |
0056 801-06207 200.000 LFT | 4.80000 960.00] 4.80000 960.00]
| | |
| | |

4 IN. , YELLOW



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
: 561 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,265,240.00 ROUTE :
CALL ORDER  : 561 CONTRACT ID : B -28517-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1817530 IC 5 ) 35-1058755 | )
IPIONEER ASSOCIATES, INC. IBAKER & SCHULTZ, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0057 801-06640 16.000 EACH | 270.00000 4320.00] 270.00000 4320.00]
CONSTRUCTION SIGN, A I I |
0058 801-06645 1.000 EACH | 60.00000 60.00] 60.00000 60.00]
CONSTRUCTION SIGN, B I I |
0059 801-06775 LUMP |  33000.00000 33000.00]  52300.00000 52300.00]
MAINTAINING TRAFFIC I I |
0060 801-08401 1920.000 LFT | 2460000 47232.00] 34.00000 65280.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0061 801-53072 LUMP |  16000.00000 16000.00]  16000.00000 16000.00]
TEMPORARY TRAFFIC SIGNAL I I |
0062 802-03896 6.000 EACH | 400.00000 2400.00] 470.00000 2820.00]
BOLLARD , 6 IN. I I |
0063 805-01439 2.000 EACH | 735.00000 1470.00] 735.00000 1470.00]
MICROWAVE DETECTOR I I |
0064 805-01816 1.000 EACH | 800.00000 800.00] 800.00000 800.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | I |
X SFT. I | |
0065 805-01842 2.000 EACH | 600.00000 1200.00] 600.00000 1200.00]
HANDHOLE, SIGNAL I I |
0066 805-02069 1.000 EACH | 7320.00000 7320.00] 7318.00000 7318.00]
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM | | |
, ORNAMENTAL I | |
0067 805-02069 1.000 EACH | 8000.00000 8000.00] 7966.00000 7966.00]
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM | I |
, ORNAMENTAL, WITH LIGHT I I |
0068 805-02072 1.000 EACH | 7470.00000 7470.00] 7467 .00000 7467.00]
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | I |
, ORNAMENTAL I I |
0069 805-02072 1.000 EACH | 8110.00000 8110.00] 8109.00000 8109.00]
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | | |
, ORNAMENTAL, WITH LIGHT I I |
0070 805-02087 LUMP | 1000.00000 1000.00] 1200.00000 1200.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I | |
0071 805-02151 2.000 EACH | 700.00000 1400.00] 700.00000 1400.00]
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 12 IN. I I |
0072 805-02445 1.000 EACH | 1800.00000 1800.00] 1800.00000 1800.00]
| | |

CONTROLLER CABINET, P1



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
1 561 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,265,240.00 ROUTE :
CALL ORDER  : 561 CONTRACT ID : B -28517-A : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1817530 l 5 ) 35-1058755 | )
IPIONEER ASSOCIATES, INC. IBAKER & SCHULTZ, |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0073 805-04593 20.000 LFT | 8.00000 160.00] 8.00000 160.00]
CONDUIT, STEEL, GALVANIZED, 1.25 IN. I I |
0074 805-04736 134.000 LFT | 3.00000 402.00] 3.00000 402.00]
SIGNAL CABLE, 4C 18GA. I I |
0075 805-06592 370.000 LFT | 13.00000 4810.00] 13.00000 4810.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0076 805-08093 1.000 EACH | 4500.00000 4500.00] 4500.00000 4500.00]
POLE , ASSEMBLY, 12 FT, ORNAMENTAL I I |
0077 805-08093 4.000 EACH | 200.00000 800.00] 200.00000 800.00]
POLE LIGHTING CONTACTOR, WITH MANUAL I I |
CONTROL I I |
0078 805-78100 1.000 EACH | 8900.00000 8900.00] 8900.00000 8900.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0079 805-78205 7.000 EACH | 500.00000 3500.00] 500.00000 3500.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0080 805-78230 2.000 EACH | 780.00000 1560.00] 780.00000 1560.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0081 805-78370 2.000 EACH | 70.00000 140.00] 70.00000 140.00]
PEDESTRIAN PUSH BUTTON , WITH SIGN I | |
0082 805-78445 1.000 EACH | 480.00000 480.00] 480.00000 480.00]
SIGNAL SERVICE I I |
0083 805-78467 80.000 LFT | 1.45000 116.00] 1.45000 116.00]
SIGNAL CABLE, 3C 8GA. I | |
0084 805-78485 430.000 LFT | 1.10000 473.00] 1.10000 473.00]
SIGNAL CABLE, 5C 14GA. I I |
0085 805-78490 718.000 LFT | 1.25000 897.50] 1.25000 897.50]
SIGNAL CABLE, 7C 14GA. I | |
0086 805-94069 40.000 LFT | 10.00000 400.00] 10.00000 400.00]
CONDUIT, STEEL, GALVANIZED, 1 IN. I I |
0087 807-03972 1950.000 LFT | 1.50000 2925_00] 1.50000 2925.00]
CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR | | |
ELECTRIC I I |
0088 807-04443 220.000 LFT | 0.75000 165.00] 0.75000 165.00]
CONDUIT , PVC, 1.25 IN., SCHEDULE 40, | I |
FOR | | |
0089 807-04651 250.000 LFT | 2.24000 560.00] 2.24000 560.00]
| | |

WIRE , NO. 3 COPPER, IN CONDUIT, 4 1/C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 561 -13
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,265,240.00 ROUTE :
CALL ORDER  : 561 CONTRACT ID : B -28517-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1817530 IC 5 ) 35-1058755 1C )
IPIONEER ASSOCIATES, INC. IBAKER & SCHULTZ, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0090 807-04651 1120.000 LFT | 1.80000 2016.00] 1.80000 2016.00]
WIRE , NO. 6 COPPER, IN CONDUIT, 5 1/C | I |
0091 807-04651 900.000 LFT | 1.96000 1764.00] 1.96000 1764.00]
WIRE , NO. 6 COPPER, IN CONDUIT, 6 1/C | I |
0092 807-04652 2.000 EACH | 4200.00000 8400.00] 4200.00000 8400.00]
SERVICE POINT , MODIFIED I I |
0093 807-04653 2.000 EACH | 680.00000 1360.00] 680.00000 1360.00]
LIGHTING FOUNDATION , CONCRETE, WITH I I |
GROUNDING I | |
0094 807-04654 20.000 EACH | 3400.00000 68000.00] 3400.00000 68000.00]
LIGHT POLE ASSEMBLY, 10.5 FT, ORNAMENTA | I |
0095 807-04654 2.000 EACH | 3800.00000 7600.00] 3800.00000 7600.00]
LIGHT POLE ASSEMBLY, 14 FT, ORNAMENTAL | | |
0096 807-04967 310.000 LFT | 1.80000 558.00] 1.80000 558.00]
CABLE , POLE CIRCUIT, THWN, NO. 6 I I |
COPPER, I I |
0097 807-86915 49.000 EACH | 30.00000 1470.00] 30.00000 1470.00]
CONNECTOR KIT, FUSED I I |
0098 807-86925 49.000 EACH | 25.00000 1225.00] 25.00000 1225.00]
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I | |
0099 807-86935 49.000 EACH | 25.00000 1225_00] 25.00000 1225_00]
INSULATION LINK, WATERPROOFED I I |
0100 808-06701 784.000 LFT | 0.60000 470.40] 0.60000 470.40]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0101 808-75245 2772.000 LFT | 0.60000 1663.20] 0.60000 1663.20]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0102 808-75297 65.000 LFT | 6.00000 390.00] 6.00000 390.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0103 808-75300 80.000 LFT | 2.50000 200.00] 2.50000 200.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
SECTION TOTALS | $ 2,412,128.50] $ 2,486,168.55| $
------------------------------------------ A
|

CONTRACT TOTALS $ 2,412,128.50] $ 2,486,168.55] $
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PAGE : 571 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  374,613.50 ROUTE :
CALL ORDER : 571 CONTRACT ID : B -28566-A COUNTIES : WASHINGTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 10/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1801998 CLR, INC. $ 386,063.35 100.0000%
2 35-1004746 TEMPLE & TEMPLE EXCAVATING & PAVING, INC. $ 398,885.00 103.3211%
3 35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 490,824.00 127.1356%
4 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 578,452.45 149.8336%
5  35-1618530 AMERICAN CONTRACTING & SERVICES $ 718,515.10 186.1133%
IC 1 ) 35-1801998 IC 2 ) 35-1004746 | 3 ) 35-1364963
ICLR, INC. ITEMPLE & TEMPLE EXCAVATING  |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
—————————————————————————————————————————— ey
SECTION 0001  IRON TRUSS BRIDGE REHABILITATION
I | |
0001 105-06845 LUMP | 950.00000 950.00] 3045.00000 3045.00] 3500.00000 3500.
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 800.00000 4800.00]| 1800.00000 10800.00] 1100.00000 6600.
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  17325.00000 17325.00]  10000.00000 10000.00]  22000.00000 22000.
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 3465.00000 3465.00]| 3500.00000 3500.00] 3500.00000 3500.
CLEARING RIGHT OF WAY I I |
0007 202-07003 LUMP | 9500.00000 9500.00]  12000.00000 12000.00]  20000.00000 20000.
REMOVE PACK RUST I I |
0008 202-51328 LUMP | 9750.00000 9750.00|  12200.00000 12200.00]  60000.00000 60000.
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0009 202-74035 3.000 EACH | 60.00000 180.00] 140.00000 420.00] 20.00000 60.
SIGN, REMOVE I I |
0010 202-96151 LUMP | 750.00000 750.00] 1200.00000 1200.00] 1000.00000 1000.
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0011 203-02000 125.000 CYS | 29.00000 3625.00] 80.00000 10000.00] 12.00000 1500.
| | |

EXCAVATION, COMMON



ENGINEER"S ESTIMATE: $
CALL ORDER - 571
LETTING DATE :

SET-ASIDE :

374,613.50

03/15/06 10:00 AM

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

B -28566-A
: SEYMOUR DISTRICT

ROUTE :
COUNTIES :

WASHINGTON

DATE :
PAGE :

03720706
571 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0012 203-02070 290.000
BORROW

0013 205-06937 620.000
TEMPORARY SILT FENCE

0014 207-08267 506.000

SUBGRADE TREATMENT, TYPE I11I1A

SYS

0015 210-06981 LUMP
TIGHTEN TRUSS MEMBERS

0016 210-08529 600.000 LFT
HEAT STRAIGHTENING

0017 211-06467 34.000 CYS
AGGREGATE FOR END BENT BACKFILL

0018 301-07448 198.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0019 303-01180 10.000 TON
COMPACTED AGGREGATE, NO. 53 , SHOULDER

0020 402-07432 37.000 TON
HMA SURFACE, TYPE A

0021 402-07435 62.000 TON
HMA INTERMEDIATE, TYPE A

0022 404-05514 60.000 SYS
SEAL COAT, 5

0023 406-05521 446.000 SYS
ASPHALT FOR TACK COAT

0024 601-04793 48.000 LFT
GUARDRAIL , TUBE, SHOP-CURVED

0025 616-02320 53.000 SYS
GEOTEXTILES

0026 619-05926 LUMP
ENVIRONMENTAL CONTROL

0027 619-51859 LUMP
PAINT STEEL BRIDGE

0028 619-61000 LUMP
CLEAN STEEL BRIDGE

0029 621-01004 1.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING
0030 621-06559
MULCHED SEEDING, R

765.000

SYS

3 ) 35-1364963
RBER & MILLIGAN CONSTR. CO.

12.
15000.
15.
45.
20.
27.
100.

100.

155.

1500.
50000.
20000.

500.

UNIT PRICE

00000

00000

00000

50000

00000

00000

-50000

.50000

00000

.00000

00000

00000

00000

00000

-00000

AMOUN

6072.

15000.

9000.

1530.

3960.

275.

3700.

6200.

450.

223.

7440.

159.

1500.

50000.

20000.

500.

765.

1 ) 35-1801998 IC 2 ) 35-1004746 I
INC. ITEMPLE & TEMPLE EXCAVATING |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
______ 3000000 8700001 30.00000 8700001  15.00000 4350
1.25000 775.00I 1.75000 1085 ool
9.90000 5009.40I 10.00000 soeo.ooi
3000.00000 3ooo.ooI 9675.00000 9675.00:
15.00000 gooo.ool 7.50000 4500.oo=
325.00000 1105o.ool 150.00000 51oo.oo=
40.00000 7920.ool 28.00000 5544.00}
95.00000 gso.ool 170.00000 17oo.oo=
92.00000 3404.ooI 100.00000 37oo.oo=
88.00000 5456.00I 100.00000 szoo.ool
28.00000 1680.00I 27.00000 1620.00:
1.00000 446.00I 0.05000 22.3o=
98.00000 4704.ool 160.00000 7680.00:
15.00000 795.00I 5.00000 265.00:
4700.00000 47oo.ool 13900.00000 13900.00}
30500.00000 3osoo.ool 50000 .00000 soooo.ooi
45000.00000 4sooo.ool 10000.00000 1oooo.oo=
440.00000 44o.ooI 420.00000 420.oo=
| |
0.40000 306.00! 0.45000 344.25!

T

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 571 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 374,613.50 ROUTE :
CALL ORDER  : 571 CONTRACT ID : B -28566-A COUNTIES : WASHINGTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
1 ) 35-1801998 IC 2 ) 35-1004746 3 ) 35-1364963

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0031 702-51864 4.000 EACH
FIELD DRILLED HOLE IN STONE ABUTMENT

0032 706-03705 108.000 LFT
BRIDGE RAIL , TUBE

0033 706-04683 297.000 LFT
RAILING ,TUBE, STRAIGHT

0034 707-08458 500.000 SFT

STRUCTURAL MEMBERS , WELD PADDING

0035 711-51038 LUMP
STRUCTURAL STEEL

0036 711-51876 LUMP
JACKING AND SUPPORTING TRUSSES

0037 712-94080 1737.000 SFT
TIMBER DECK

0038 715-05407 105.000 LFT
PIPE, END BENT DRAIN, 6 IN.

0039 715-26803 1.000 EACH
GRATED BOX END SECTION, 1, 4:1, 24 IN.
X 18 IN.

0040 801-04308 4.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0041 801-06625 29.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0042 801-06640 18.000 EACH
CONSTRUCTION SIGN, A

0043 801-06775 LUMP
MAINTAINING TRAFFIC

0044 801-07118 48.000 LFT
BARRICADE, 111-A

0045 801-07119 48.000 LFT
BARRICADE, 111-B

0046 802-76025 5.000 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0047 802-76045 12.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.125 IN. THICKNESS

0048 802-76055 88.000 LFT
SIGN POST, A

UNIT PRICE

75.

110.

15.

100000.

15000.

30.

15.

4500.

250.

150.

200.

2500.

15.

15.

35.

44 .

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-50000

AMOUN

8100.

32670.

7500.

100000.

15000.

52110.

1575.

4500.

1000.

4350.

3600.

2500.

720.

720.

175.

528.

660.

LR, INC. |TEMPLE & TEMPLE EXCAVATING I
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
~ 100.00000 a0.00] 12000000 480,001 50.00000 200
215.00000 23220.00I 110.00000 11880.00:
89.00000 26433.00I 150.00000 44550.00:
17.00000 8500.00I 19.00000 9500.00:
87500.00000 87500.00I 71160.65000 71160.65:
3900.00000 3900.00I 9500.00000 9500.00:
8.00000 13896.00I 12.00000 20844.00:
20.00000 2100.00I 27.00000 2835.00:
5000.00000 5000.00! 5400.00000 5400.00!
325.00000 1300.00I 235.00000 940.00:
125.00000 3625.00I 135.00000 3915.00:
135.00000 2430.00I 180.00000 3240.00:
5000.00000 5000.00I 7200.00000 7200.00:
18.50000 888.00I 13.00000 624.00:
23.00000 1104.00I 13.50000 648.00:
19.85000 99.25I 35.00000 175.00:
I |
24.10000 289.20I 42.00000 504.00:
I |
5.50000 484.00! 7.35000 646.80!

RBER & MILLIGAN CONSTR. CO.

T

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 571 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  374,613.50 ROUTE :
CALL ORDER : 571 CONTRACT ID : B -28566-A COUNTIES : WASHINGTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1801998 IC 2 ) 35-1004746 1IC 3 ) 35-1364963
ICLR, INC. ITEMPLE & TEMPLE EXCAVATING  |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0049 805-04973 150.000 LFT | 8.75000 1312.50] 20.00000 3000.00] 10.00000 1500.00
CONDUIT , SECURE I I |
0050 601-04412 4.000 EACH | 1100.00000 4400.00] 790.00000 3160.00] 800.00000 3200.00
GUARDRAIL, BURIED END , TUBE I I |
SECTION TOTALS I $ 386,063.35] $ 398,885.00] $ 490,824.00
------------------------------------------ Oy S
|

CONTRACT TOTALS $ 386,063.35] $ 398,885.00] $ 490,824.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 571 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  374,613.50 ROUTE :
CALL ORDER : 571 CONTRACT ID : B -28566-A COUNTIES : WASHINGTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 IC 5 ) 35-1618530 1C )
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  IRON TRUSS BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP | 4000.00000 4000.00]| 7500.00000 7500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 1500.00000 9000.00] 2000.00000 12000.00]
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  28000.00000 28000.00]  35000.00000 35000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP | 5500.00000 5500.00]  10000.00000 10000.00]
CLEARING RIGHT OF WAY I I |
0007 202-07003 LUMP |  34500.00000 34500.00]  10000.00000 10000.00]
REMOVE PACK RUST I | |
0008 202-51328 LUMP |  50000.00000 50000.00]  60000.00000 60000.00]
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0009 202-74035 3.000 EACH | 125.00000 375.00] 55_00000 165.00]
SIGN, REMOVE I | |
0010 202-96151 LUMP | 3000.00000 3000.00] 1500.00000 1500.00]
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0011 203-02000 125.000 CYS | 20.00000 2500.00] 75.00000 9375.00]
EXCAVATION, COMMON I I |
0012 203-02070 290.000 CYS | 30.00000 8700.00] 25.00000 7250.00]
BORROW I I |
0013 205-06937 620.000 LFT | 1.50000 930.00] 1.60000 992.00]
TEMPORARY SILT FENCE I I |
0014 207-08267 506.000 SYS | 12.00000 6072.00] 15.00000 7590.00]
SUBGRADE TREATMENT, TYPE I11A I I |
0015 210-06981 LUMP | 5100.00000 5100.00]  50000.00000 50000.00]
TIGHTEN TRUSS MEMBERS I I |
0016 210-08529 600.000 LFT | 40.00000 24000.00] 91.00000 54600.00]
HEAT STRAIGHTENING I I |
0017 211-06467 34.000 CYS | 75.00000 2550.00] 85.00000 2890.00]
AGGREGATE FOR END BENT BACKFILL I I |
0018 301-07448 198.000 TON | 25.00000 4950.00] 30.00000 5940.00]
| | |

COMPACTED AGGREGATE, NO. 53, BASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 571 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  374,613.50 ROUTE :
CALL ORDER : 571 CONTRACT ID : B -28566-A COUNTIES : WASHINGTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 IC 5 ) 35-1618530 1C )
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 303-01180 10.000 TON | 50.00000 500.00] 40.00000 400.00]
COMPACTED AGGREGATE, NO. 53 , SHOULDER | I |
0020 402-07432 37.000 TON | 140.00000 5180.00]| 95.00000 3515.00]
HMA SURFACE, TYPE A I I |
0021 402-07435 62.000 TON | 95.00000 5890.00] 90.00000 5580.00]
HMA INTERMEDIATE, TYPE A I I |
0022 404-05514 60.000 SYS | 4200000 2520.00] 30.00000 1800.00]
SEAL COAT, 5 I I |
0023 406-05521 446.000 SYS | 0.40000 178.40] 1.10000 490.60]
ASPHALT FOR TACK COAT I I |
0024 601-04793 48.000 LFT | 150.00000 7200.00] 165.00000 7920.00]
GUARDRAIL , TUBE, SHOP-CURVED I I |
0025 616-02320 53.000 SYS | 5.00000 265.00] 8.00000 424 _00]
GEOTEXTILES I I |
0026 619-05926 LUMP | 1000.00000 1000.00] 1000.00000 1000.00]
ENVIRONMENTAL CONTROL I I |
0027 619-51859 LUMP |  47500.00000 47500.00]  50000.00000 50000.00]
PAINT STEEL BRIDGE I I |
0028 619-61000 LUMP |  47500.00000 47500.00]  50000.00000 50000.00]
CLEAN STEEL BRIDGE I I |
0029 621-01004 1.000 EACH | 400.00000 400.00] 450.00000 450.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0030 621-06559 765.000 SYS | 0.42000 321.30] 0.50000 382.50]
MULCHED SEEDING, R I I |
0031 702-51864 4.000 EACH | 25.00000 100.00] 125.00000 500.00]
FIELD DRILLED HOLE IN STONE ABUTMENT I I |
0032 706-03705 108.000 LFT | 250.00000 27000.00] 265.00000 28620.00]
BRIDGE RAIL , TUBE I I |
0033 706-04683 297.000 LFT | 105.75000 31407.75] 110.00000 32670.00]
RAILING ,TUBE, STRAIGHT I I |
0034 707-08458 500.000 SFT | 72.00000 36000.00] 91.00000 45500.00]
STRUCTURAL MEMBERS , WELD PADDING I I |
0035 711-51038 LUMP |  95000.00000 95000.00]  73000.00000 73000.00]
STRUCTURAL STEEL I I |
0036 711-51876 LUMP |  10000.00000 10000.00]  25000.00000 25000.00]
JACKING AND SUPPORTING TRUSSES I I |
0037 712-94080 1737.000 SFT | 27.00000 46899.00] 50.00000 86850.00]
| | |

TIMBER DECK



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 571 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  374,613.50 ROUTE :
CALL ORDER : 571 CONTRACT ID : B -28566-A COUNTIES : WASHINGTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 IC 5 ) 35-1618530 1C )
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0038 715-05407 105.000 LFT | 10.00000 1050.00] 20.00000 2100.00]
PIPE, END BENT DRAIN, 6 IN. I I |
0039 715-26803 1.000 EACH | 4000.00000 4000.00]| 6000.00000 6000.00]|
GRATED BOX END SECTION, I, 4:1, 24 IN. | I |
X 18 IN. I | |
0040 801-04308 4.000 EACH | 225.00000 900.00] 250.00000 1000.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0041 801-06625 29.000 EACH | 125.00000 3625.00] 150.00000 4350.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0042 801-06640 18.000 EACH | 175.00000 3150.00] 200.00000 3600.00]
CONSTRUCTION SIGN, A I I |
0043 801-06775 LUMP | 4000.00000 4000.00] 2000.00000 2000.00]
MAINTAINING TRAFFIC I | |
0044 801-07118 48.000 LFT | 12.50000 600.00] 15.00000 720.00]
BARRICADE, 111-A I I |
0045 801-07119 48.000 LFT | 12.00000 576.00] 15.00000 720.00]
BARRICADE, 111-B I | |
0046 802-76025 5.000 SFT | 33.00000 165.00] 35.00000 175.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0047 802-76045 12.000 SFT | 40.00000 480.00] 4500000 540.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0048 802-76055 88.000 LFT | 7.00000 616.00]| 8.00000 704.00]
SIGN POST, A I I |
0049 805-04973 150.000 LFT | 15.00000 2250.00] 30.00000 4500.00]
CONDUIT , SECURE I I |
0050 601-04412 4.000 EACH | 750.00000 3000.00] 800.00000 3200.00]
GUARDRAIL, BURIED END , TUBE I I |
SECTION TOTALS I $ 578,452.45| $ 718,515.10] $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 578,452 .45] $ 718,515.10] $




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/20/06
PAGE : 581 -1

ENGINEER"S ESTIMATE: $ 1,014,980.00 ROUTE : SR 17
CALL ORDER : 581 CONTRACT ID : B -28579-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 08/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1374866 PRIMCO, INC. $ 967,557.29 100.0000%
2 35-1339168 LAPORTE CONSTRUCTION CO $ 1,117,230.14 115.4691%
3 35-1523985 WIRTZ & YATES, INC. $ 1,125,097.50 116.2823%
4 35-1386990 1SOM, JACK CONSTRUCTION CO $ 1,534,823.45 158.6287%
IC 1 ) 35-1374866 IC 2 ) 35-1339168 IC 3 ) 35-1523985
[PRIMCO,  INC. |LAPORTE CONSTRUCTION CO IWIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  REPLACE SUPERSTRUCTURE
| | |
0001 105-06845 LUMP | 7615.60000 7615.60] 1533.35000 1533.35]  15000.00000 15000.00
CONSTRUCTION ENGINEERING I | |
0002 105-06899 1.000 EACH | 694.00000 694.00] 250.00000 250.00] 1000.00000 1000.00
RADIO I I |
0003 105-07039 8.000 MOS | 1835.41000 14683.28] 2077.68000 16621.44]| 2500.00000 20000.00
FIELD OFFICE, B I | |
0004 105-08520 1.000 EACH | 54400000 544.00] 250.00000 250.00] 750.00000 750.00
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 8.000 MOS | 179.00000 1432.00] 100.00000 800.00] 500.00000 4000.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 8.000 MOS | 135.00000 1080.00] 100.00000 800.00] 500.00000 4000.00
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES | | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0010 110-01001 LUMP |  48834.26000 48834.26] 56681.04000 56681.04]  40000.00000 40000.00
MOBILIZATION AND DEMOBILIZATION I I |
0011 202-02240 146.000 SYS | 29.00000 4234.00] 15.69000 2290.74] 15.00000 2190.00
| | |

PAVEMENT REMOVAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/06
581 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,014,980.00 ROUTE : SR 17
CALL ORDER : 581 CONTRACT ID : B -28579-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1339168 IC 3 ) 35-1523985
[PRIMCO,  INC. |LAPORTE CONSTRUCTION CO IWIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0012 202-02241 1550.000 LFT | 1.60000 2480.00] 1.60000 2480.00] 1.80000 2790.00
GUARDRAIL, REMOVE I I |
0013 202-51328 LUMP | 107250.90000 107250.90| 265561 .87000 265561.87| 196750.00000 196750.00
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0014 202-51368 40.000 SYS | 75.00000 3000.00] 12.13000 485_20] 20.00000 800.00
SLOPEWALL, REMOVE I I |
0015 202-92953 43.000 SYS | 50.90000 2188.70] 27.33000 1175.19] 20.00000 860.00
CURB AND GUTTER TURNOUT, REMOVE I I |
0016 203-02000 100.000 CYS | 18.50000 1850.00] 16.85000 1685.00] 13.00000 1300.00
EXCAVATION, COMMON I I |
0017 203-02070 300.000 CYS | 23.70000 7110.00] 16.56000 4968.00] 13.00000 3900.00
BORROW I I |
0018 205-06937 195.000 LFT | 3.40000 663.00] 6.08000 1185.60] 2.80000 546.00
TEMPORARY SILT FENCE I I |
0019 211-06467 120.000 CYS | 41.70000 5004.00]| 26.87000 3224.40] 25.00000 3000.00
AGGREGATE FOR END BENT BACKFILL I I |
0020 301-07448 444.000 TON | 17.00000 7548_00] 22.06000 9794.64] 18.00000 7992.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0021 302-07455 36.000 CYS | 97.00000 3492.00] 36.33000 1307.88]| 25.00000 900.00
DENSE GRADED SUBBASE I I |
0022 306-08043 440.000 SYS | 9.00000 3960.00] 7.69000 3383.60] 10.00000 4400.00
MILLING, TRANSITION I | |
0023 402-07432 98.000 TON | 65.00000 6370.00] 65.00000 6370.00] 75.00000 7350.00
HMA SURFACE, TYPE A I I |
0024 402-07435 311.000 TON | 51.00000 15861.00] 51.00000 15861.00] 65.00000 20215.00
HMA INTERMEDIATE, TYPE A I | |
0025 406-05521 1891.000 SYS | 0.30000 567.30] 0.30000 567.30] 0.40000 756.40
ASPHALT FOR TACK COAT I I |
0026 601-02800 4.000 EACH | 900.00000 3600.00] 900.00000 3600.00] 1008.00000 4032.00
GUARDRAIL TRANSITION, TGT I I |
0027 601-94689 4.000 EACH | 2000.00000 8000.00] 2000.00000 8000.00] 2250.00000 9000.00
GUARDRAIL END TREATMENT, 0S I I |
0028 601-97774 1.000 EACH | 625.00000 625.00]| 625.00000 625.00] 718.00000 718.00
GUARDRAIL END TREATMENT, 0S, SPARE I | |
PARTS PACKAGE I I |
0029 601-99105 1950.000 LFT | 12.35000 24082.50] 12.35000 24082.50] 14.20000 27690.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0030 605-06121 68.000 LFT | 37.00000 2516.00] 39.05000 2655.40] 30.00000 2040.00
| | |

CURB, CONCRETE, B



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/06
581 -3
TABULATION OF BIDS

STRUCTURAL MEMBERS, CONCRETE BULB-T

ENGINEER"S ESTIMATE: $ 1,014,980.00 ROUTE : SR 17
CALL ORDER : 581 CONTRACT ID : B -28579-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1339168 IC 3 ) 35-1523985
[PRIMCO,  INC. |LAPORTE CONSTRUCTION CO IWIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0031 609-06259 212.000 SYS | 65.00000 13780.00] 79.55000 16864.60] 50.00000 10600.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0032 610-07486 58.000 TON | 80.00000 4640.00| 80.00000 4640.00] 100.00000 5800.00
HMA FOR APPROACHES, TYPE A I | |
0033 616-02320 270.000 SYS | 2.00000 540.00] 4.24000 1144 .80 5.00000 1350.00
GEOTEXTILES I I |
0034 616-06405 46_.000 TON | 64.00000 2944 _00] 32.61000 1500.06] 27.00000 124200
RIPRAP, REVETMENT I | |
0035 616-51367 72.000 SYS | 90.00000 6480.00] 85.13000 6129.36] 50.00000 3600.00
SLOPEWALL, CONCRETE, 4 IN. I I |
0036 616-95754 265.000 LFT | 2.75000 728.75] 2.61000 691.65] 10.00000 2650.00
PAVED SIDE DITCH, BREAK I | |
0037 619-04414 6.000 EACH | 85.00000 510.00] 658.89000 3953.34] 300.00000 1800.00
DRAIN EXTENSION I I |
0038 621-01004 1.000 EACH | 250.00000 250.00] 250.00000 250.00] 350.00000 350.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0039 621-02770 1173.000 SYS | 1.80000 2111.40] 1.80000 2111.40] 2.10000 2463.30
EROSION CONTROL BLANKET I I |
0041 702-51005 11.000 CYS | 1300.00000 14300.00] 155413000 17095.43] 1000.00000 11000.00
CONCRETE, A, SUBSTRUCTURE I | |
0042 702-51110 1932.000 LBS | 3.97000 7670.04] 3.33000 6433.56| 3.80000 7341.60
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0043 702-51863 180.000 EACH | 10.80000 1944 _00] 12.65000 2277.00] 15.00000 2700.00
FIELD DRILLED HOLE IN CONCRETE I | |
0044 702-92857 98.600 CYS | 450.00000 44370.00] 518.59000 51132.97] 600.00000 59160.00
CONCRETE, C, SUBSTRUCTURE I I |
0045 703-51030 648.000 LBS | 1.51000 978.48| 1.35000 874.80] 2.00000 1296.00
REINFORCING STEEL I | |
0046 703-51032 87052.000 LBS | 0.89000 77476.28] 0.70000 60936.40] 1.10000 95757.20
REINFORCING STEEL, EPOXY COATED I I |
0047 704-51002 317.800 CYS | 465.00000 147777.00] 500.00000 158900.00] 450.00000 143010.00
CONCRETE, C, SUPERSTRUCTURE I | I
0048 706-06347 530.000 LFT | 110.90000 58777.00] 87.50000 46375.00] 100.00000 53000.00
RAILING, CF-1 I I |
0049 707-06831 1050.000 LFT | 235.00000 246750.00]| 232.00000 243600.00] 240.00000 252000.00
| | |
| | |

BEAM, 54 IN. X 42 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 581 -4
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $ 1,014,980.00 ROUTE : SR 17
CALL ORDER : 581 CONTRACT ID : B -28579-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1339168 IC 3 ) 35-1523985
[PRIMCO,  INC. |LAPORTE CONSTRUCTION CO IWIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0050 709-51821 LUMP | 4126.50000 4126.50] 654800000 6548.00] 8000.00000 8000.00
SURFACE SEAL I I |
0051 711-51035 1208.000 LBS | 3.65000 4409.20]| 4.01000 4844 08| 5.00000 6040.00
STRUCTURAL STEEL I I |
0052 711-51070 8.000 EACH | 100.00000 800.00] 224.63000 1797.04] 70.00000 560.00
ANCHOR PLATE, AP 1 I I |
0053 715-05407 110.000 LFT | 15.65000 1721.50] 32.51000 3576.10] 12.00000 1320.00
PIPE, END BENT DRAIN, 6 IN. I I |
0054 801-04308 7.000 EACH | 240.00000 1680.00] 240.00000 1680.00] 666.00000 4662.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0055 801-06625 36.000 EACH | 70.00000 2520.00] 70.00000 2520.00] 138.00000 4968.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0056 801-06640 12.000 EACH | 90.00000 1080.00] 90.00000 1080.00] 250.00000 3000.00
CONSTRUCTION SIGN, A I I |
0057 801-07118 72.000 LFT | 13.00000 936.00] 13.00000 936.00] 20.00000 1440.00
BARRICADE, 111-A I I |
0058 808-06713 1130.000 LFT | 0.22000 248.60]| 0.22000 248.60] 1.50000 1695.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0060 808-75998 7.000 EACH | 75.00000 525.00] 75.00000 525.00] 300.00000 2100.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0061 701-96089 900.000 LFT | 35.50000 31950.00] 35.88000 32292.00] 60.00000 54000.00
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
250 IN., 14 IN. I I |
0062 808-06712 140.000 LFT | 1.75000 245.00]| 0.22000 30.80] 1.50000 210.00
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
SECTION TOTALS I $ 967,557.29] $ 1,117,230.14] $ 1,125,097.50
—————————————————————————————————————————— ey
|

$ 967,557.29] $ 1,117,230.14] $ 1,125,097.50




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 581 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,014,980.00 ROUTE : SR 17
CALL ORDER : 581 CONTRACT ID : B -28579-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1386990 1C ) 1C )
[1SOM, JACK CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001 REPLACE SUPERSTRUCTURE

0001 105-06845 LUMP 12000.00000 12000.00
CONSTRUCTION ENGINEERING

0002 105-06899 1.000 EACH 1200.00000 1200.00
RADIO

0003 105-07039 8.000 MOS 2300.00000 18400.00
FIELD OFFICE, B

0004 105-08520 1.000 EACH 1200.00000 1200.00
CELLULAR TELEPHONE/RADIO

0005 105-08521 8.000 MOS 175.00000 1400.00
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 8.000 MOS 175.00000 1400.00
RADIO SERVICE

0007 105-08524 1.000 DOL 1.00000 1.00

| | |
| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0008 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0009 109-08444 1.000 DOL | 1.00000 1.00] |
| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001 LUMP 80000.00000 80000.00
MOBILIZATION AND DEMOBILIZATION

0011 202-02240 146.000 SYS 50.00000 7300.00
PAVEMENT REMOVAL

0012 202-02241 1550.000 LFT 5.00000 7750.00
GUARDRAIL, REMOVE

0013 202-51328 LUMP 475000.00000 475000.00
PRESENT STRUCTURE, REMOVE PORTIONS

0014 202-51368 40.000 SYS 75.00000 3000.00
SLOPEWALL, REMOVE

0015 202-92953 43.000 SYS 45.00000 1935.00
CURB AND GUTTER TURNOUT, REMOVE

0016 203-02000 100.000 CYS 10.00000 1000.00
EXCAVATION, COMMON

0017 203-02070 300.000 CYS 18.00000 5400.00
BORROW

0018 205-06937 195.000 LFT 4.15000 809.25

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 581 -6
TABULATION OF BIDS

DRAIN EXTENSION

ENGINEER"S ESTIMATE: $ 1,014,980.00 ROUTE : SR 17
CALL ORDER : 581 CONTRACT ID : B -28579-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1386990 1C ) 1C )
[1SOM, JACK CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 211-06467 120.000 CYS | 40.00000 4800.00] |
AGGREGATE FOR END BENT BACKFILL I I |
0020 301-07448 444000 TON | 2400000 10656.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0021 302-07455 36.000 CYS | 47.00000 1692.00] |
DENSE GRADED SUBBASE I I |
0022 306-08043 440.000 SYS | 8.00000 3520.00] |
MILLING, TRANSITION I I |
0023 402-07432 98.000 TON | 75.00000 7350.00] |
HMA SURFACE, TYPE A I I |
0024 402-07435 311.000 TON | 58.00000 18038.00] |
HMA INTERMEDIATE, TYPE A I I |
0025 406-05521 1891.000 SYS | 1.00000 1891.00] |
ASPHALT FOR TACK COAT I I |
0026 601-02800 4.000 EACH | 1200.00000 4800.00]| |
GUARDRAIL TRANSITION, TGT I I |
0027 601-94689 4.000 EACH | 2375.00000 9500.00] |
GUARDRAIL END TREATMENT, 0S I I |
0028 601-97774 1.000 EACH | 985.00000 985.00] |
GUARDRAIL END TREATMENT, 0S, SPARE I I |
PARTS PACKAGE I | |
0029 601-99105 1950.000 LFT | 14.05000 27397.50] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0030 605-06121 68.000 LFT | 38.00000 2584 .00 |
CURB, CONCRETE, B I I |
0031 609-06259 212.000 SYS | 75.00000 15900.00] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0032 610-07486 58.000 TON | 94_00000 5452 .00 |
HMA FOR APPROACHES, TYPE A I | |
0033 616-02320 270.000 SYS | 4.00000 1080.00] |
GEOTEXTILES I I |
0034 616-06405 46.000 TON | 38.00000 1748.00] |
RIPRAP, REVETMENT I | |
0035 616-51367 72.000 SYS | 35.00000 2520.00] |
SLOPEWALL, CONCRETE, 4 IN. I I |
0036 616-95754 265.000 LFT | 12.00000 3180.00] |
PAVED SIDE DITCH, BREAK I | |
0037 619-04414 6.000 EACH | 250.00000 1500.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 581 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,014,980.00 ROUTE : SR 17
CALL ORDER : 581 CONTRACT ID : B -28579-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1386990 1C ) 1C )
[1SOM, JACK CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0038 621-01004 1.000 EACH | 800.00000 800.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0039 621-02770 1173.000 SYS | 6.00000 7038.00] |
EROSION CONTROL BLANKET I | |
0041 702-51005 11.000 CYS | 850.00000 9350.00] |
CONCRETE, A, SUBSTRUCTURE I I |
0042 702-51110 1932.000 LBS | 4.00000 7728.00] |
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0043 702-51863 180.000 EACH | 18.00000 3240.00] |
FIELD DRILLED HOLE IN CONCRETE I I |
0044 702-92857 98.600 CYS | 775.00000 76415.00] |
CONCRETE, C, SUBSTRUCTURE | | |
0045 703-51030 648.000 LBS | 2.00000 1296.00] |
REINFORCING STEEL I I |
0046 703-51032 87052.000 LBS | 0.85000 73994.20] |
REINFORCING STEEL, EPOXY COATED I | |
0047 704-51002 317.800 CYS | 700.00000 222460.00| |
CONCRETE, C, SUPERSTRUCTURE I I |
0048 706-06347 530.000 LFT | 106.00000 56180.00] |
RAILING, CF-1 | | |
0049 707-06831 1050.000 LFT | 250.00000 262500.00] |
STRUCTURAL MEMBERS, CONCRETE BULB-T I I |
BEAM, 54 IN. X 42 IN. I I |
0050 709-51821 LUMP | 9700.00000 9700.00] |
SURFACE SEAL I | |
0051 711-51035 1208.000 LBS | 3.00000 3624.00] |
STRUCTURAL STEEL I I |
0052 711-51070 8.000 EACH | 375.00000 3000.00] |
ANCHOR PLATE, AP 1 I | |
0053 715-05407 110.000 LFT | 12.00000 1320.00] |
PIPE, END BENT DRAIN, 6 IN. I I |
0054 801-04308 7.000 EACH | 375.00000 2625_00] |
ROAD CLOSURE SIGN ASSEMBLY I | |
0055 801-06625 36.000 EACH | 92.00000 3312.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0056 801-06640 12.000 EACH | 190.00000 2280.00] |
CONSTRUCTION SIGN, A I | |
0057 801-07118 72.000 LFT | 22.00000 1584.00] |
| | |

BARRICADE, 111-A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,014,980.00 : SR 17
CALL ORDER : 581 CONTRACT ID : B -28579-A : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT  : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1386990 | ) l )
| 1SOM, JACK CONSTRUCTION CO | I
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0058 808-06713 1130.000 LFT | 1.05000 1186.50] |
LINE, PAINT, SOLID, WHITE, 4 IN. | | I
0060 808-75998 7.000 EACH | 155.00000 1085.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0061 701-96089 900.000 LFT | 46.00000 41400.00] |
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | | I
250 IN., 14 IN. | | |
0062 808-06712 140.000 LFT | 2.25000 315.00] |
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | I
SECTION TOTALS | $ 1,534,823.45| $ I $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 1,534,823.45] $ 0.00] $




ENGINEER"S ESTIMATE: $ 684,750.00
CALL ORDER : 611 CONTRACT
LETTING DATE : 03/15/06 10:00 AM DISTRICT

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ID :

BT-28586-A

: TOLL ROAD DISTRICT
CONTRACT TIME :

07/14/06 COMPLETION DAT

DA
PAI

TE :
GE :

03720706
611 -1

% OVER
LOW BID

RANK VENDOR NO./NAME

1 35-1106884 ELLAS CONSTRUCTION COMPANY,
2  35-0918397 RIETH RILEY CONSTRUCTION

3 35-1035114 SUPERIOR CONSTRUCTION CO

4  35-1339168 LAPORTE CONSTRUCTION CO

INC.

CONDITIONAL BID

ROUTE : 1-90
COUNTIES : LAKE
E
PROJECT(S) :
$
$
$
$

625,122.00
953,617.71
1,042,924.00
1,344,784.13

100.0000%
152.5491%
166.8353%
215.1235%

(
E
LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE MAINTENANCE AND REPAIR
0001 105-06845
CONSTRUCTION ENGINEERING
0003 109-08443
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0004 109-08444
QUALITY ADJUSTMENTS, FAILED MATERIALS

LUMP

1.000 DOL

1.000 DOL

0005 110-01001 LUMP

0006 201-52370 LUMP
CLEARING RIGHT OF WAY

0008 202-02241 175.000 LFT
GUARDRAIL, REMOVE

0011 210-05873 LUMP
TESTING

0013 301-07448 50.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0018 604-04927 230.000 LFT
CONCRETE SAWING

0019 619-95315 LUMP
CLEAN AND PAINT BEARING ASSEMBLIES

0020 621-06559 200.000 SYS
MULCHED SEEDING, R

0021 702-51005 3.000 CYS

|
|
|
I
+
1
|
I
|
|
|
I
|
I
MOBILIZATION AND DEMOBILIZATION |
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|

CONCRETE, A, SUBSTRUCTURE

1 ) 35-1106884 |
LLAS CONSTRUCTION COMPANY, |
|

31250.
6250.
14.
2600.

27.
7200.

2525.

UNIT PRICE
____________________________ e e
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| |
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| |
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 611 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  684,750.00 ROUTE : 1-90
CALL ORDER  : 611 CONTRACT ID : BT-28586-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : TOLL ROAD DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 IC 3 ) 35-1035114
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0022 702-51863 230.000 EACH | 10.00000 2300.00] 15.00000 3450.00] 5.00000 1150.00
FIELD DRILLED HOLE IN CONCRETE I I |
0024 703-51032 575.000 LBS | 2.00000 1150.00] 4.00000 2300.00] 4.00000 2300.00
REINFORCING STEEL, EPOXY COATED I I |
0025 708-51813 5777.500 SFT | 43.00000 248432 .50 58.00000 335095.00] 58.00000 335095.00
PNEUMATICALLY PLACED MORTAR I I |
0026 708-51814 990.000 SFT | 5.25000 5197.50] 8.00000 7920.00] 8.00000 7920.00
WELDED STEEL WIRE FABRIC I I |
0027 709-04647 LUMP |  19200.00000 19200.00]  30000.00000 30000.00]  45000.00000 45000.00
FIBER WRAP CONCRETE CASING SYSTEM I I |
0028 711-51080 20.000 EACH | 75.00000 1500.00] 100.00000 2000.00] 125.00000 2500.00
ANCHOR PLATE, AP 3 I I |
0029 711-51877 LUMP |  94000.00000 94000.00]  25000.00000 25000.00]  12000.00000 12000.00
JACKING AND SUPPORTING BEAMS I I |
0032 722-95883 LUMP | 148000.00000 148000.00| 420422 _46000 420422_46] 318000.00000 318000.00
BRIDGE DECK DRAIN SYSTEM , RESTORING I I |
0033 801-03290 2.000 EACH | 600.00000 1200.00] 205.00000 410.00] 205.00000 410.00
CONSTRUCTION SIGN, C I I |
0034 801-06625 3.000 EACH | 75.00000 225.00]| 95.00000 285.00] 95.00000 285.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0035 801-06640 32.000 EACH | 72.00000 2304.00] 59.00000 1888.00] 59.00000 1888.00
CONSTRUCTION SIGN, A I | |
0036 801-06645 3.000 EACH | 50.00000 150.00] 35.00000 105.00] 36.00000 108.00
CONSTRUCTION SIGN, B I I |
0037 801-06775 LUMP | 7840.00000 7840.00] 5000.00000 5000.00]  35000.00000 35000.00
MAINTAINING TRAFFIC I | |
0038 801-07119 5.000 LFT | 11.00000 55.00] 12.85000 64.25] 13.00000 65.00
BARRICADE, 111-B I I |
0039 808-74804 400.000 LFT | 4.00000 1600.00] 3.00000 1200.00] 2.50000 1000.00
LINE, EPOXY, SOLID, WHITE, 6 IN. I | |
0040 306-08038 5460.000 SYS | 0.10000 546.00] 3.00000 16380.00] 0.50000 2730.00
MILLING, ASPHALT, 4 IN. I I |
0041 402-07434 50.000 TON | 123.00000 6150.00] 85.00000 4250.00] 88.00000 4400.00
HMA SURFACE, TYPE C I | |
0042 402-07439 100.000 TON | 100.00000 10000.00] 65.00000 6500.00] 65.00000 6500.00
HMA INTERMEDIATE, TYPE C I I |
0043 406-05520 2.000 TON | 600.00000 1200.00] 300.00000 600.00] 600.00000 1200.00
ASPHALT FOR TACK COAT I | |
0044 601-06035 175.000 LFT | 17.00000 2975.00] 10.00000 1750.00] 7.00000 1225.00
| | |

GUARDRAIL, RESET



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06

PAGE : 611 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  684,750.00 ROUTE : 1-90
CALL ORDER  : 611 CONTRACT ID : BT-28586-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : TOLL ROAD DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 IC 3 ) 35-1035114
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0045 801-06710 16.000 DAY | 50.00000 800.00] 26.00000 416.00] 26.00000 416.00
FLASHING ARROW SIGN |
SECTION TOTALS I $ 625,122.00] $ 953,617.71] $ 1,042,924.00
—————————————————————————————————————————— A
|

CONTRACT TOTALS

$ 625,122.00] $ 953,617.71] $ 1,042,924.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 611 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  684,750.00 ROUTE : 1-90
CALL ORDER  : 611 CONTRACT ID : BT-28586-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : TOLL ROAD DISTRICT
SET-ASIDE :
IC 4 ) 35-1339168 1C ) 1C )
|LAPORTE CONSTRUCTION CO I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001 BRIDGE MAINTENANCE AND REPAIR
| | |
0001 105-06845 LUMP | 1533.00000 1533.00] |
CONSTRUCTION ENGINEERING I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP |  70000.00000 70000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  30108.90000 30108.90] |
CLEARING RIGHT OF WAY I | |
0008 202-02241 175.000 LFT | 14..00000 2450.00] |
GUARDRAIL, REMOVE I I |
0011 210-05873 LUMP | 2600.00000 2600.00] |
TESTING I | |
0013 301-07448 50.000 TON | 45_00000 2250.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0018 604-04927 230.000 LFT | 8.00000 1840.00] |
CONCRETE SAWING I | |
0019 619-95315 LUMP | 167800.18000 167800.18] |
CLEAN AND PAINT BEARING ASSEMBLIES I I |
0020 621-06559 200.000 SYS | 3.50000 700.00] |
MULCHED SEEDING, R I I |
0021 702-51005 3.000 CYS | 36762.74000 110288.22] |
CONCRETE, A, SUBSTRUCTURE I I |
0022 702-51863 230.000 EACH | 29.66000 6821.80] |
FIELD DRILLED HOLE IN CONCRETE I I |
0024 703-51032 575.000 LBS | 4.00000 2300.00] |
REINFORCING STEEL, EPOXY COATED I I |
0025 708-51813 5777.500 SFT | 64 .65000 373515.38] |
PNEUMATICALLY PLACED MORTAR I I |
0026 708-51814 990.000 SFT | 15.00000 14850.00] |
WELDED STEEL WIRE FABRIC I I |
0027 709-04647 LUMP | 167802.01000 167802.01| |
FIBER WRAP CONCRETE CASING SYSTEM I I |
0028 711-51080 20.000 EACH | 4200.00000 84000.00] |
| | |

ANCHOR PLATE, AP 3



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  684,750.00 : 1-90
CALL ORDER  : 611 CONTRACT ID : BT-28586-A : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : TOLL ROAD DISTRICT
SET-ASIDE :
IC 4 ) 35-1339168 l |
|LAPORTE CONSTRUCTION CO I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| AMOUNT]|
—————————————————————————————————————————— A
0029 711-51877 LUMP | 148406.42000 14840642 |
JACKING AND SUPPORTING BEAMS I I |
0032 722-95883 LUMP | 5860.20000 5860.20]| |
BRIDGE DECK DRAIN SYSTEM , RESTORING I I |
0033 801-03290 2.000 EACH | 205.00000 410.00] |
CONSTRUCTION SIGN, C I I |
0034 801-06625 3.000 EACH | 95_00000 285.00]| |
DETOUR ROUTE MARKER ASSEMBLY I I |
0035 801-06640 32.000 EACH | 59.00000 1888.00] |
CONSTRUCTION SIGN, A I I |
0036 801-06645 3.000 EACH | 36.00000 108.00] |
CONSTRUCTION SIGN, B I I |
0037 801-06775 LUMP |  72565.77000 72565.77] |
MAINTAINING TRAFFIC I I |
0038 801-07119 5.000 LFT | 12.85000 64.25]| |
BARRICADE, 111-B I I |
0039 808-74804 400.000 LFT | 9.45000 3780.00] |
LINE, EPOXY, SOLID, WHITE, 6 IN. I I |
0040 306-08038 5460.000 SYS | 8.40000 45864 .00 |
MILLING, ASPHALT, 4 IN. I I |
0041 402-07434 50.000 TON | 150.00000 7500.00] |
HMA SURFACE, TYPE C I | |
0042 402-07439 100.000 TON | 150.00000 15000.00] |
HMA INTERMEDIATE, TYPE C I I |
0043 406-05520 2.000 TON | 400.00000 800.00] |
ASPHALT FOR TACK COAT | | |
0044 601-06035 175.000 LFT | 17.00000 2975.00] |
GUARDRAIL, RESET I I |
0045 801-06710 16.000 DAY | 26.00000 416.00] |
FLASHING ARROW SIGN | | |
SECTION TOTALS I $ 1,344,784.13] |
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 1,344,784.13] 0.00]




